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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :  220  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : POWELL CO LINE - N 
     PROJECT(S) : (4468004000) STPS 271-2(4)7 
                  POWELL CO LINE - N 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    12,901,016.70    135.0936% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $     9,549,684.99    100.0000%  74.0227% 
   2   3744            M A DEATLEY CONSTRUCTION INC                                     $    10,134,319.17    106.1220%  78.5544% 
   3   2032            JIM GILMAN EXCAVATING INC                                        $    10,646,350.54    111.4838%  82.5233% 
   4   6259            KNIFE RIVER - MISSOULA                                           $    11,615,506.89    121.6324%  90.0356% 
   5   2097            SCHELLINGER CONST CO INC                                         $    11,649,013.81    121.9832%  90.2953% 
   6   2045            OFTEDAL CONSTRUCTION INC                                         $    12,232,430.35    128.0925%  94.8176% 
   7   6675            ASCORP INC DBA DEBCO CONSTRUCTION                                $    13,648,566.26    142.9216% 105.7945% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, GUARDRAIL, FENCING,   POWELL CO.  99% / GRANITE CO. 1% 
                                          |                             |                             | 
0010 104100000            60000.000  UNIT |       1.00000       60000.00|       1.00000       60000.00|       1.00000       60000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |  100000.00000      100000.00|   54000.00000       54000.00|   50000.00000       50000.00 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200               49.350  CRKM |    1400.00000       69090.00|    1500.00000       74025.00|    1200.00000       59220.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 109200000                       LUMP | 1600000.00000     1600000.00|  800000.00000      800000.00| 1042838.00000     1042838.00 
  MOBILIZATION                            |                             |                             | 
0050 201300000                       LUMP |   90000.00000       90000.00|   20000.00000       20000.00|   45000.00000       45000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 202011000                       LUMP |    7000.00000        7000.00|    3000.00000        3000.00|   10000.00000       10000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0070 202700010                       LUMP |     400.00000         400.00|    1750.00000        1750.00|    2750.00000        2750.00 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0080 203100000           472919.000  M3   |       6.50000     3073973.50|       4.30000     2033551.70|       6.60000     3121265.40 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203220000           143240.000  M3   |       8.00000     1145920.00|       6.75000      966870.00|       1.50000      214860.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0100 203500000            20045.000  M3   |       5.50000      110247.50|       3.50000       70157.50|       4.25000       85191.25 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 203610000             5968.000  M    |      14.00000       83552.00|      11.00000       65648.00|       9.00000       53712.00 
  DRILL PRESPLITTING HOLES                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 203650000                       LUMP |   95000.00000       95000.00|   50000.00000       50000.00|   57000.00000       57000.00 
  BLASTING CONSULTANT                     |                             |                             | 
0130 207300000              194.000  M3   |      30.00000        5820.00|      34.00000        6596.00|      23.00000        4462.00 
  BEDDING MATERIAL                        |                             |                             | 
0140 207310000              196.000  M3   |      30.00000        5880.00|      30.00000        5880.00|      30.00000        5880.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0155 208105000           150000.000  UNIT |       0.90000      135000.00|       1.00000      150000.00|       1.15000      172500.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0160 208106000             3600.000  UNIT |       1.00000        3600.00|       1.00000        3600.00|       1.00000        3600.00 
  MPDES PERMIT FEES                       |                             |                             | 
0180 210100000               25.000  HOUR |     130.00000        3250.00|     125.00000        3125.00|     160.00000        4000.00 
  GRADER-MOTOR                            |                             |                             | 
0190 210300000              100.000  KM   |      20.00000        2000.00|       6.00000         600.00|      18.00000        1800.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0200 301270000            61856.000  M3   |      21.00000     1298976.00|      18.50000     1144336.00|      15.00000      927840.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0210 301440010           138885.000  M2   |       0.50000       69442.50|       0.60000       83331.00|       0.50000       69442.50 
  COVER - TYPE 1                          |                             |                             | 
0220 301700000             8043.000  M3   |      20.00000      160860.00|      18.00000      144774.00|      18.00000      144774.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0230 401080000            31980.000  MT   |      25.00000      799500.00|      22.00000      703560.00|      24.00000      767520.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0240 401100000              529.300  MT   |     135.00000       71455.50|     105.00000       55576.50|     125.00000       66162.50 
  DUST PALLIATIVE                         |                             |                             | 
0250 401200000              448.000  MT   |     153.00000       68544.00|     145.00000       64960.00|     160.00000       71680.00 
  HYDRATED LIME                           |                             |                             | 
0260 402085000             1727.900  MT   |     360.00000      622044.00|     400.00000      691160.00|     410.00000      708439.00 
  ASPHALT CEMENT PG 58-28                 |                             |                             | 
0270 402200000            64455.000  L    |       0.60000       38673.00|       0.20000       12891.00|       0.60000       38673.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0280 402225000              255.200  MT   |     385.00000       98252.00|     415.00000      105908.00|     465.00000      118668.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0290 551170000               12.300  M3   |    1700.00000       20910.00|    1250.00000       15375.00|    1258.39000       15478.20 
  CONCRETE-CLASS DD                       |                             |                             | 
0300 602010000              838.900  M    |      40.00000       33556.00|      30.00000       25167.00|      60.00000       50334.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0310 602050000              251.300  M    |      50.00000       12565.00|      75.00000       18847.50|      50.00000       12565.00 
  PLUG AND ABANDON                        |                             |                             | 
0320 603003000               39.500  M    |     135.00000        5332.50|     175.00000        6912.50|     100.00000        3950.00 
  DRAINAGE PIPE 300 MM                    |                             |                             | 
0330 603004500              340.000  M    |     165.00000       56100.00|     130.00000       44200.00|     110.00000       37400.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 603006000             1079.500  M    |     225.00000      242887.50|     175.00000      188912.50|     170.00000      183515.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0350 603007500               75.000  M    |     275.00000       20625.00|     255.00000       19125.00|     220.00000       16500.00 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0360 603008900              111.000  M    |     315.00000       34965.00|     300.00000       33300.00|     280.00000       31080.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0370 603012000               44.000  M    |     560.00000       24640.00|     410.00000       18040.00|     400.00000       17600.00 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0380 603102428               23.500  M    |    1100.00000       25850.00|     625.00000       14687.50|    1000.00000       23500.00 
  CSP 2400 MM X 2.77 MM CTD               |                             |                             | 
0390 603415020                9.200  M    |    1000.00000        9200.00|     975.00000        8970.00|     850.00000        7820.00 
  RCP 1500 MM CL 2                        |                             |                             | 
0400 603583520               27.000  M    |    3200.00000       86400.00|    2750.00000       74250.00|    2800.00000       75600.00 
  REIN CONC BOX 3350 MM X 2100 MM         |                             |                             | 
0410 606000000              670.560  M    |      60.00000       40233.60|      51.00000       34198.56|      51.10000       34265.62 
  GUARD RAIL-STEEL                        |                             |                             | 
0420 606015000               19.050  M    |     135.00000        2571.75|     115.00000        2190.75|     111.75000        2128.84 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0430 606250000                9.000  EACH |    2700.00000       24300.00|    2400.00000       21600.00|    2385.00000       21465.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0440 606350000              108.000  EACH |     200.00000       21600.00|     200.00000       21600.00|     250.00000       27000.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0450 606910000               54.000  EACH |      75.00000        4050.00|      50.00000        2700.00|      50.00000        2700.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0460 606920000                8.000  EACH |    6000.00000       48000.00|    2500.00000       20000.00|    2500.00000       20000.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0470 606930000                4.000  EACH |    1500.00000        6000.00|     500.00000        2000.00|     500.00000        2000.00 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0480 607205000             4375.300  M    |       7.00000       30627.10|       8.00000       35002.40|       7.50000       32814.75 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0490 607210055              113.000  EACH |     150.00000       16950.00|     125.00000       14125.00|     120.00000       13560.00 
  FENCE - PANEL/SINGLE - WILDLIFE         |                             |                             | 
0500 607210060              334.000  EACH |     200.00000       66800.00|     180.00000       60120.00|     170.00000       56780.00 
  FENCE - PANEL/DOUBLE - WILDLIFE         |                             |                             | 
0510 607210210            28799.900  M    |       7.50000      215999.25|       7.00000      201599.30|       7.00000      201599.30 
  FENCE - WILDLIFE FRIENDLY FW            |                             |                             | 
0520 607211000               29.000  EACH |     175.00000        5075.00|     125.00000        3625.00|     120.00000        3480.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0530 607212000               47.000  EACH |     200.00000        9400.00|     180.00000        8460.00|     170.00000        7990.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0540 607300300              428.400  M    |      75.00000       32130.00|      85.00000       36414.00|      80.00000       34272.00 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 607400000             4463.300  M    |       4.00000       17853.20|       6.25000       27895.63|       6.00000       26779.80 
  FENCE-TEMPORARY                         |                             |                             | 
0560 607490000              100.000  EACH |      35.00000        3500.00|      42.00000        4200.00|      40.00000        4000.00 
  DEADMAN                                 |                             |                             | 
0570 610110000               24.500  HA   |     600.00000       14700.00|     750.00000       18375.00|     725.00000       17762.50 
  SEEDING AREA NO 1                       |                             |                             | 
0580 610120000                6.100  HA   |    1200.00000        7320.00|    1650.00000       10065.00|    1600.00000        9760.00 
  SEEDING AREA NO 2                       |                             |                             | 
0590 610130000               15.300  HA   |     500.00000        7650.00|     500.00000        7650.00|     490.00000        7497.00 
  SEEDING AREA NO 3                       |                             |                             | 
0600 610210000               24.500  HA   |     175.00000        4287.50|     180.00000        4410.00|     175.00000        4287.50 
  FERTILIZING AREA NO 1                   |                             |                             | 
0610 610222000                6.100  HA   |     225.00000        1372.50|     465.00000        2836.50|     450.00000        2745.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0620 610400000               39.800  HA   |     150.00000        5970.00|     130.00000        5174.00|     125.00000        4975.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0630 610405010             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0640 610510000                6.100  HA   |    6000.00000       36600.00|    3600.00000       21960.00|    3500.00000       21350.00 
  MULCH                                   |                             |                             | 
0650 610900000                       LUMP |    5000.00000        5000.00|    6500.00000        6500.00|    8000.00000        8000.00 
  IRRIGATION SYSTEM                       |                             |                             | 
0660 611170000                2.000  EACH |   14000.00000       28000.00|   13000.00000       26000.00|   15000.00000       30000.00 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0670 611310000                2.000  EACH |    2000.00000        4000.00|    1500.00000        3000.00|    2500.00000        5000.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0680 611320000                1.000  EACH |    1000.00000        1000.00|    3500.00000        3500.00|    3200.00000        3200.00 
  RESET CATTLE GUARD                      |                             |                             | 
0690 613010000               48.100  M3   |     100.00000        4810.00|      75.00000        3607.50|      50.00000        2405.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0700 614000110              275.000  M2   |    1600.00000      440000.00|     825.00000      226875.00|    1085.00000      298375.00 
  SOIL NAIL RETAINING WALL                |                             |                             | 
0710 618010000           350000.000  UNIT |       0.95000      332500.00|       0.75000      262500.00|       0.75000      262500.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0720 618030000               34.400  KM   |     300.00000       10320.00|     300.00000       10320.00|     286.00000        9838.40 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0730 618140000                9.200  M2   |     220.00000        2024.00|     210.00000        1932.00|     200.00000        1840.00 
  SINGLE USE SIGNS                        |                             |                             | 
0740 619033000                7.320  M2   |     255.00000        1866.60|     230.00000        1683.60|     220.00000        1610.40 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0750 619034010               19.960  M2   |     300.00000        5988.00|     260.00000        5189.60|     250.00000        4990.00 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0760 619120000               79.200  KG   |      11.00000         871.20|       6.50000         514.80|       6.00000         475.20 
  POSTS-STEEL U SIGN                      |                             |                             | 
0770 619234000              182.200  M    |      35.00000        6377.00|      36.00000        6559.20|      35.00000        6377.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0780 619516000              354.000  EACH |      27.00000        9558.00|      25.00000        8850.00|      24.00000        8496.00 
  DELINEATOR-DES F                        |                             |                             | 
0790 619700000               22.000  EACH |      45.00000         990.00|      31.00000         682.00|      30.00000         660.00 
  REMOVE SIGNS                            |                             |                             | 
0800 620010000             2910.000  L    |       6.00000       17460.00|       5.50000       16005.00|       5.25000       15277.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
0810 620020000             1700.000  L    |       6.00000       10200.00|       5.50000        9350.00|       5.25000        8925.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0820 620110000             1940.000  L    |      15.00000       29100.00|      12.50000       24250.00|      12.00000       23280.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0830 620120000             1133.000  L    |      15.00000       16995.00|      12.50000       14162.50|      12.00000       13596.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0840 622220000           279101.000  M2   |       3.00000      837303.00|       1.45000      404696.45|       1.40000      390741.40 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0850 800060000                6.000  EACH |     200.00000        1200.00|     170.00000        1020.00|     165.00000         990.00 
  MAILBOX                                 |                             |                             | 
0860 800062000                1.000  EACH |     225.00000         225.00|     200.00000         200.00|     200.00000         200.00 
  MAILBOX-LARGE                           |                             |                             | 
     SECTION TOTALS                       |           $    12,781,288.70|           $     9,447,685.49|           $    10,039,609.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   Alternate 1                              3350mm x 2100mm RCB 
                                          |                             |                             | 
0880 207300000               55.000  M3   |      30.00000        1650.00|      34.00000        1870.00|      18.52000        1018.60 
  BEDDING MATERIAL                        |                             |                             | 
0890 207310000              243.000  M3   |      30.00000        7290.00|      30.00000        7290.00|      25.30000        6147.90 
  FOUNDATION MATERIAL                     |                             |                             | 
0900 551170000                5.200  M3   |    1700.00000        8840.00|    1250.00000        6500.00|    1258.39000        6543.63 
  CONCRETE-CLASS DD                       |                             |                             | 
0910 603583520               35.500  M    |    3600.00000      127800.00|    2750.00000       97625.00|    2357.70000       83698.35 
  REIN CONC BOX 3350 MM X 2100 MM         |                             |                             | 
0920 613010000               12.100  M3   |     100.00000        1210.00|      75.00000         907.50|      36.63000         443.22 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0930 622220000              312.000  M2   |       3.00000         936.00|       2.00000         624.00|       1.65000         514.80 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       114,816.50|           $        98,366.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   Alternate 2                              152mm x 51mm Corr. SSPP 
                                          |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0940 207300000              235.000  M3   |      30.00000        7050.00|      34.00000        7990.00|      18.52000        4352.20 
  BEDDING MATERIAL                        |                             |                             | 
0950 207310000              242.000  M3   |      30.00000        7260.00|      30.00000        7260.00|      25.30000        6122.60 
  FOUNDATION MATERIAL                     |                             |                             | 
0960 551170000                8.100  M3   |    1700.00000       13770.00|    1250.00000       10125.00|    1258.39000       10192.96 
  CONCRETE-CLASS DD                       |                             |                             | 
0970 603236282               35.500  M    |    2500.00000       88750.00|    2100.00000       74550.00|    2049.65000       72762.58 
  SSPP 3.670 M X 2.82 MM                  |                             |                             | 
0980 613010000               17.100  M3   |     100.00000        1710.00|      75.00000        1282.50|      36.63000         626.37 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0990 622220000              396.000  M2   |       3.00000        1188.00|       2.00000         792.00|       1.65000         653.40 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       119,728.00|           $       101,999.50|           $        94,710.11 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,901,016.70|           $     9,549,684.99|           $    10,134,319.17 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 6259               |(   5  ) 2097 
                                          |JIM GILMAN EXCAVATING INC    |KNIFE RIVER - MISSOULA       |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, GUARDRAIL, FENCING,   POWELL CO.  99% / GRANITE CO. 1% 
                                          |                             |                             | 
0010 104100000            60000.000  UNIT |       1.00000       60000.00|       1.00000       60000.00|       1.00000       60000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |   46160.00000       46160.00|   24000.00000       24000.00|   73000.00000       73000.00 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200               49.350  CRKM |    1500.00000       74025.00|    1500.00000       74025.00|    1950.00000       96232.50 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 109200000                       LUMP |  850000.00000      850000.00| 1125000.00000     1125000.00| 1274000.00000     1274000.00 
  MOBILIZATION                            |                             |                             | 
0050 201300000                       LUMP |   40000.00000       40000.00|   65000.00000       65000.00|   40000.00000       40000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 202011000                       LUMP |    1780.00000        1780.00|    2000.00000        2000.00|    9500.00000        9500.00 
  REMOVE STRUCTURE                        |                             |                             | 
0070 202700010                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    1000.00000        1000.00 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0080 203100000           472919.000  M3   |       6.20000     2932097.80|       7.30000     3452308.70|       6.35000     3003035.65 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203220000           143240.000  M3   |       7.00000     1002680.00|       5.00000      716200.00|       7.10000     1017004.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0100 203500000            20045.000  M3   |       5.00000      100225.00|       6.60000      132297.00|       5.00000      100225.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 203610000             5968.000  M    |      13.65000       81463.20|      12.00000       71616.00|      13.65000       81463.20 
  DRILL PRESPLITTING HOLES                |                             |                             | 
0120 203650000                       LUMP |   60000.00000       60000.00|   50000.00000       50000.00|   60000.00000       60000.00 
  BLASTING CONSULTANT                     |                             |                             | 
0130 207300000              194.000  M3   |      24.86000        4822.84|      41.00000        7954.00|      48.00000        9312.00 
  BEDDING MATERIAL                        |                             |                             | 
0140 207310000              196.000  M3   |      29.63000        5807.48|      41.00000        8036.00|      40.00000        7840.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0155 208105000           150000.000  UNIT |       1.05000      157500.00|       1.15000      172500.00|       1.05000      157500.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0160 208106000             3600.000  UNIT |       1.00000        3600.00|       1.00000        3600.00|       1.00000        3600.00 
  MPDES PERMIT FEES                       |                             |                             | 
0180 210100000               25.000  HOUR |     150.00000        3750.00|     165.00000        4125.00|     127.00000        3175.00 
  GRADER-MOTOR                            |                             |                             | 
0190 210300000              100.000  KM   |      39.00000        3900.00|      50.00000        5000.00|      18.00000        1800.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0200 301270000            61856.000  M3   |      17.50000     1082480.00|      21.40000     1323718.40|      20.50000     1268048.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0210 301440010           138885.000  M2   |       0.35000       48609.75|       0.25000       34721.25|       0.50000       69442.50 
  COVER - TYPE 1                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 6259               |(   5  ) 2097 
                                          |JIM GILMAN EXCAVATING INC    |KNIFE RIVER - MISSOULA       |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0220 301700000             8043.000  M3   |      18.66000      150082.38|       9.00000       72387.00|      20.00000      160860.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0230 401080000            31980.000  MT   |      21.06000      673498.80|      25.10000      802698.00|      24.50000      783510.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0240 401100000              529.300  MT   |     123.00000       65103.90|     135.00000       71455.50|     125.00000       66162.50 
  DUST PALLIATIVE                         |                             |                             | 
0250 401200000              448.000  MT   |     146.00000       65408.00|     165.00000       73920.00|     150.00000       67200.00 
  HYDRATED LIME                           |                             |                             | 
0260 402085000             1727.900  MT   |     398.00000      687704.20|     421.00000      727445.90|     390.00000      673881.00 
  ASPHALT CEMENT PG 58-28                 |                             |                             | 
0270 402200000            64455.000  L    |       0.46000       29649.30|       0.50000       32227.50|       0.50000       32227.50 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0280 402225000              255.200  MT   |     442.00000      112798.40|     460.00000      117392.00|     450.00000      114840.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0290 551170000               12.300  M3   |    1507.00000       18536.10|    1150.00000       14145.00|    1200.00000       14760.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0300 602010000              838.900  M    |      64.33000       53966.44|      55.00000       46139.50|      50.00000       41945.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0310 602050000              251.300  M    |      78.62000       19757.21|     150.00000       37695.00|     155.00000       38951.50 
  PLUG AND ABANDON                        |                             |                             | 
0320 603003000               39.500  M    |     159.09000        6284.06|      96.00000        3792.00|     110.00000        4345.00 
  DRAINAGE PIPE 300 MM                    |                             |                             | 
0330 603004500              340.000  M    |      78.09000       26550.60|     150.00000       51000.00|     130.00000       44200.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0340 603006000             1079.500  M    |     197.82000      213546.69|     245.00000      264477.50|     195.00000      210502.50 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0350 603007500               75.000  M    |     196.03000       14702.25|     305.00000       22875.00|     275.00000       20625.00 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0360 603008900              111.000  M    |     265.81000       29504.91|     390.00000       43290.00|     335.00000       37185.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0370 603012000               44.000  M    |     320.37000       14096.28|     465.00000       20460.00|     500.00000       22000.00 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0380 603102428               23.500  M    |     442.39000       10396.17|     530.00000       12455.00|    1175.00000       27612.50 
  CSP 2400 MM X 2.77 MM CTD               |                             |                             | 
0390 603415020                9.200  M    |     679.48000        6251.22|    1130.00000       10396.00|     850.00000        7820.00 
  RCP 1500 MM CL 2                        |                             |                             | 
0400 603583520               27.000  M    |    2695.93000       72790.11|    3300.00000       89100.00|    3600.00000       97200.00 
  REIN CONC BOX 3350 MM X 2100 MM         |                             |                             | 
0410 606000000              670.560  M    |      51.10000       34265.62|      60.50000       40568.88|      51.10000       34265.62 
  GUARD RAIL-STEEL                        |                             |                             | 
0420 606015000               19.050  M    |     111.75000        2128.84|     121.00000        2305.05|     111.75000        2128.84 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 6259               |(   5  ) 2097 
                                          |JIM GILMAN EXCAVATING INC    |KNIFE RIVER - MISSOULA       |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 606250000                9.000  EACH |    2385.00000       21465.00|    2865.00000       25785.00|    2385.00000       21465.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0440 606350000              108.000  EACH |     275.00000       29700.00|     270.00000       29160.00|     275.00000       29700.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0450 606910000               54.000  EACH |      50.00000        2700.00|      54.00000        2916.00|      50.00000        2700.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0460 606920000                8.000  EACH |    3000.00000       24000.00|    2700.00000       21600.00|    3000.00000       24000.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0470 606930000                4.000  EACH |    3000.00000       12000.00|     540.00000        2160.00|    3000.00000       12000.00 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0480 607205000             4375.300  M    |       7.50000       32814.75|       8.00000       35002.40|       7.50000       32814.75 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0490 607210055              113.000  EACH |     120.00000       13560.00|     130.00000       14690.00|     120.00000       13560.00 
  FENCE - PANEL/SINGLE - WILDLIFE         |                             |                             | 
0500 607210060              334.000  EACH |     170.00000       56780.00|     180.00000       60120.00|     170.00000       56780.00 
  FENCE - PANEL/DOUBLE - WILDLIFE         |                             |                             | 
0510 607210210            28799.900  M    |       7.00000      201599.30|       7.50000      215999.25|       7.00000      201599.30 
  FENCE - WILDLIFE FRIENDLY FW            |                             |                             | 
0520 607211000               29.000  EACH |     120.00000        3480.00|     130.00000        3770.00|     120.00000        3480.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0530 607212000               47.000  EACH |     170.00000        7990.00|     180.00000        8460.00|     170.00000        7990.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0540 607300300              428.400  M    |      80.00000       34272.00|      85.00000       36414.00|      80.00000       34272.00 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0550 607400000             4463.300  M    |       6.00000       26779.80|       6.50000       29011.45|       6.00000       26779.80 
  FENCE-TEMPORARY                         |                             |                             | 
0560 607490000              100.000  EACH |      40.00000        4000.00|      43.50000        4350.00|      40.00000        4000.00 
  DEADMAN                                 |                             |                             | 
0570 610110000               24.500  HA   |     800.00000       19600.00|     810.00000       19845.00|     725.00000       17762.50 
  SEEDING AREA NO 1                       |                             |                             | 
0580 610120000                6.100  HA   |    1650.00000       10065.00|    1780.00000       10858.00|    1600.00000        9760.00 
  SEEDING AREA NO 2                       |                             |                             | 
0590 610130000               15.300  HA   |     450.00000        6885.00|     540.00000        8262.00|     490.00000        7497.00 
  SEEDING AREA NO 3                       |                             |                             | 
0600 610210000               24.500  HA   |     175.00000        4287.50|     200.00000        4900.00|     175.00000        4287.50 
  FERTILIZING AREA NO 1                   |                             |                             | 
0610 610222000                6.100  HA   |     175.00000        1067.50|     500.00000        3050.00|     450.00000        2745.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0620 610400000               39.800  HA   |     150.00000        5970.00|     140.00000        5572.00|     125.00000        4975.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0630 610405010             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 6259               |(   5  ) 2097 
                                          |JIM GILMAN EXCAVATING INC    |KNIFE RIVER - MISSOULA       |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0640 610510000                6.100  HA   |    5800.00000       35380.00|    3900.00000       23790.00|    3500.00000       21350.00 
  MULCH                                   |                             |                             | 
0650 610900000                       LUMP |    4490.00000        4490.00|   10500.00000       10500.00|    8000.00000        8000.00 
  IRRIGATION SYSTEM                       |                             |                             | 
0660 611170000                2.000  EACH |   10991.50000       21983.00|   14000.00000       28000.00|   13600.00000       27200.00 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0670 611310000                2.000  EACH |     807.19000        1614.38|     790.00000        1580.00|    1500.00000        3000.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0680 611320000                1.000  EACH |    1937.25000        1937.25|    4800.00000        4800.00|   10000.00000       10000.00 
  RESET CATTLE GUARD                      |                             |                             | 
0690 613010000               48.100  M3   |      50.00000        2405.00|      70.00000        3367.00|      90.00000        4329.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0700 614000110              275.000  M2   |    1097.47000      301804.25|    1085.00000      298375.00|    1210.00000      332750.00 
  SOIL NAIL RETAINING WALL                |                             |                             | 
0710 618010000           350000.000  UNIT |       0.77000      269500.00|       0.80000      280000.00|       0.77000      269500.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0720 618030000               34.400  KM   |     286.00000        9838.40|     310.00000       10664.00|     286.00000        9838.40 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0730 618140000                9.200  M2   |     180.00000        1656.00|     215.00000        1978.00|     180.00000        1656.00 
  SINGLE USE SIGNS                        |                             |                             | 
0740 619033000                7.320  M2   |     220.00000        1610.40|     235.00000        1720.20|     220.00000        1610.40 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0750 619034010               19.960  M2   |     275.00000        5489.00|     270.00000        5389.20|     275.00000        5489.00 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0760 619120000               79.200  KG   |      10.00000         792.00|       6.50000         514.80|      10.00000         792.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0770 619234000              182.200  M    |      30.00000        5466.00|      37.50000        6832.50|      30.00000        5466.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0780 619516000              354.000  EACH |      21.00000        7434.00|      26.00000        9204.00|      21.00000        7434.00 
  DELINEATOR-DES F                        |                             |                             | 
0790 619700000               22.000  EACH |      50.00000        1100.00|      32.50000         715.00|      50.00000        1100.00 
  REMOVE SIGNS                            |                             |                             | 
0800 620010000             2910.000  L    |       5.25000       15277.50|       5.50000       16005.00|       5.25000       15277.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
0810 620020000             1700.000  L    |       5.25000        8925.00|       5.50000        9350.00|       5.25000        8925.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0820 620110000             1940.000  L    |      12.00000       23280.00|      13.00000       25220.00|      12.00000       23280.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0830 620120000             1133.000  L    |      12.00000       13596.00|      13.00000       14729.00|      12.00000       13596.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0840 622220000           279101.000  M2   |       1.50000      418651.50|       1.11000      309802.11|       1.35000      376786.35 
  GEOTEXTILE STABILIZATION                |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 6259               |(   5  ) 2097 
                                          |JIM GILMAN EXCAVATING INC    |KNIFE RIVER - MISSOULA       |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 800060000                6.000  EACH |     300.00000        1800.00|     175.00000        1050.00|     300.00000        1800.00 
  MAILBOX                                 |                             |                             | 
0860 800062000                1.000  EACH |     350.00000         350.00|     215.00000         215.00|     350.00000         350.00 
  MAILBOX-LARGE                           |                             |                             | 
     SECTION TOTALS                       |           $    10,542,818.08|           $    11,497,552.09|           $    11,507,097.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   Alternate 1                              3350mm x 2100mm RCB 
                                          |                             |                             | 
0880 207300000               55.000  M3   |      24.86000        1367.30|      41.00000        2255.00|      37.00000        2035.00 
  BEDDING MATERIAL                        |                             |                             | 
0890 207310000              243.000  M3   |      29.63000        7200.09|      41.00000        9963.00|      30.00000        7290.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0900 551170000                5.200  M3   |    1500.00000        7800.00|    1150.00000        5980.00|    1200.00000        6240.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0910 603583520               35.500  M    |    2416.34000       85780.07|    3300.00000      117150.00|    3500.00000      124250.00 
  REIN CONC BOX 3350 MM X 2100 MM         |                             |                             | 
0920 613010000               12.100  M3   |      50.00000         605.00|      70.00000         847.00|     135.00000        1633.50 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0930 622220000              312.000  M2   |       2.50000         780.00|       2.30000         717.60|       1.50000         468.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       103,532.46|           $       136,912.60|           $       141,916.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   Alternate 2                              152mm x 51mm Corr. SSPP 
                                          |                             |                             | 
0940 207300000              235.000  M3   |      24.86000        5842.10|      41.00000        9635.00|      37.00000        8695.00 
  BEDDING MATERIAL                        |                             |                             | 
0950 207310000              242.000  M3   |      29.63000        7170.46|      41.00000        9922.00|      31.00000        7502.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0960 551170000                8.100  M3   |    1500.00000       12150.00|    1150.00000        9315.00|    1200.00000        9720.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0970 603236282               35.500  M    |    2315.42000       82197.41|    2450.00000       86975.00|    3600.00000      127800.00 
  SSPP 3.670 M X 2.82 MM                  |                             |                             | 
0980 613010000               17.100  M3   |      50.00000         855.00|      70.00000        1197.00|     115.00000        1966.50 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0990 622220000              396.000  M2   |       2.50000         990.00|       2.30000         910.80|       1.50000         594.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       109,204.97|           $       117,954.80|           $       156,277.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,646,350.54|           $    11,615,506.89|           $    11,649,013.81 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 001 -12 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 6675               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |ASCORP INC DBA DEBCO CONSTRU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, GUARDRAIL, FENCING,   POWELL CO.  99% / GRANITE CO. 1% 
                                          |                             |                             | 
0010 104100000            60000.000  UNIT |       1.00000       60000.00|       1.00000       60000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |   41100.00000       41100.00|   40000.00000       40000.00| 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200               49.350  CRKM |    1200.00000       59220.00|    1200.00000       59220.00| 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 109200000                       LUMP | 1215600.00000     1215600.00|  856000.00000      856000.00| 
  MOBILIZATION                            |                             |                             | 
0050 201300000                       LUMP |   50000.00000       50000.00|  100000.00000      100000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 202011000                       LUMP |    5000.00000        5000.00|   20000.00000       20000.00| 
  REMOVE STRUCTURE                        |                             |                             | 
0070 202700010                       LUMP |    1560.00000        1560.00|   10000.00000       10000.00| 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0080 203100000           472919.000  M3   |       6.00000     2837514.00|       6.50000     3073973.50| 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203220000           143240.000  M3   |      12.15000     1740366.00|      16.50000     2363460.00| 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0100 203500000            20045.000  M3   |       4.30000       86193.50|       7.00000      140315.00| 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 203610000             5968.000  M    |      12.50000       74600.00|      17.15000      102351.20| 
  DRILL PRESPLITTING HOLES                |                             |                             | 
0120 203650000                       LUMP |   58400.00000       58400.00|   50000.00000       50000.00| 
  BLASTING CONSULTANT                     |                             |                             | 
0130 207300000              194.000  M3   |      38.50000        7469.00|      25.00000        4850.00| 
  BEDDING MATERIAL                        |                             |                             | 
0140 207310000              196.000  M3   |      38.50000        7546.00|      25.00000        4900.00| 
  FOUNDATION MATERIAL                     |                             |                             | 
0155 208105000           150000.000  UNIT |       1.15000      172500.00|       1.30000      195000.00| 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0160 208106000             3600.000  UNIT |       1.00000        3600.00|       1.00000        3600.00| 
  MPDES PERMIT FEES                       |                             |                             | 
0180 210100000               25.000  HOUR |     142.00000        3550.00|     150.00000        3750.00| 
  GRADER-MOTOR                            |                             |                             | 
0190 210300000              100.000  KM   |      18.47000        1847.00|      10.00000        1000.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0200 301270000            61856.000  M3   |      21.50000     1329904.00|      28.00000     1731968.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0210 301440010           138885.000  M2   |       0.52000       72220.20|       0.53000       73609.05| 
  COVER - TYPE 1                          |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 001 -13 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 6675               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |ASCORP INC DBA DEBCO CONSTRU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0220 301700000             8043.000  M3   |      15.50000      124666.50|      30.00000      241290.00| 
  TRAFFIC GRAVEL                          |                             |                             | 
0230 401080000            31980.000  MT   |      27.00000      863460.00|      29.81000      953323.80| 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0240 401100000              529.300  MT   |     108.00000       57164.40|     100.00000       52930.00| 
  DUST PALLIATIVE                         |                             |                             | 
0250 401200000              448.000  MT   |     165.00000       73920.00|     171.30000       76742.40| 
  HYDRATED LIME                           |                             |                             | 
0260 402085000             1727.900  MT   |     420.00000      725718.00|     431.79000      746089.94| 
  ASPHALT CEMENT PG 58-28                 |                             |                             | 
0270 402200000            64455.000  L    |       0.62000       39962.10|       0.60000       38673.00| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0280 402225000              255.200  MT   |     477.00000      121730.40|     528.44000      134857.89| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0290 551170000               12.300  M3   |    1180.00000       14514.00|    1600.00000       19680.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0300 602010000              838.900  M    |      59.50000       49914.55|      40.00000       33556.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0310 602050000              251.300  M    |     163.00000       40961.90|      50.00000       12565.00| 
  PLUG AND ABANDON                        |                             |                             | 
0320 603003000               39.500  M    |      68.00000        2686.00|     120.00000        4740.00| 
  DRAINAGE PIPE 300 MM                    |                             |                             | 
0330 603004500              340.000  M    |     139.00000       47260.00|     140.00000       47600.00| 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0340 603006000             1079.500  M    |     205.00000      221297.50|     240.00000      259080.00| 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0350 603007500               75.000  M    |     249.00000       18675.00|     250.00000       18750.00| 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0360 603008900              111.000  M    |     325.00000       36075.00|     325.00000       36075.00| 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0370 603012000               44.000  M    |     363.00000       15972.00|     470.00000       20680.00| 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0380 603102428               23.500  M    |    1650.00000       38775.00|    1500.00000       35250.00| 
  CSP 2400 MM X 2.77 MM CTD               |                             |                             | 
0390 603415020                9.200  M    |    1160.00000       10672.00|    1100.00000       10120.00| 
  RCP 1500 MM CL 2                        |                             |                             | 
0400 603583520               27.000  M    |    4530.00000      122310.00|    3600.00000       97200.00| 
  REIN CONC BOX 3350 MM X 2100 MM         |                             |                             | 
0410 606000000              670.560  M    |      52.50000       35204.40|      59.36000       39804.44| 
  GUARD RAIL-STEEL                        |                             |                             | 
0420 606015000               19.050  M    |     114.00000        2171.70|     118.46000        2256.66| 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 6675               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |ASCORP INC DBA DEBCO CONSTRU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 606250000                9.000  EACH |    2440.00000       21960.00|    2809.00000       25281.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0440 606350000              108.000  EACH |     256.00000       27648.00|     265.00000       28620.00| 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0450 606910000               54.000  EACH |      51.00000        2754.00|      53.00000        2862.00| 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0460 606920000                8.000  EACH |    2560.00000       20480.00|    3760.00000       30080.00| 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0470 606930000                4.000  EACH |     512.00000        2048.00|     600.00000        2400.00| 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0480 607205000             4375.300  M    |       7.70000       33689.81|       9.29000       40646.54| 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0490 607210055              113.000  EACH |     123.00000       13899.00|     159.00000       17967.00| 
  FENCE - PANEL/SINGLE - WILDLIFE         |                             |                             | 
0500 607210060              334.000  EACH |     174.00000       58116.00|     180.20000       60186.80| 
  FENCE - PANEL/DOUBLE - WILDLIFE         |                             |                             | 
0510 607210210            28799.900  M    |       7.20000      207359.28|       9.07000      261215.09| 
  FENCE - WILDLIFE FRIENDLY FW            |                             |                             | 
0520 607211000               29.000  EACH |     123.00000        3567.00|     159.00000        4611.00| 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0530 607212000               47.000  EACH |     174.00000        8178.00|     180.20000        8469.40| 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0540 607300300              428.400  M    |      82.00000       35128.80|      54.33000       23274.97| 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0550 607400000             4463.300  M    |       6.10000       27226.13|      10.96000       48917.77| 
  FENCE-TEMPORARY                         |                             |                             | 
0560 607490000              100.000  EACH |      41.00000        4100.00|      58.30000        5830.00| 
  DEADMAN                                 |                             |                             | 
0570 610110000               24.500  HA   |     665.00000       16292.50|     768.50000       18828.25| 
  SEEDING AREA NO 1                       |                             |                             | 
0580 610120000                6.100  HA   |    3490.00000       21289.00|    1696.00000       10345.60| 
  SEEDING AREA NO 2                       |                             |                             | 
0590 610130000               15.300  HA   |     430.00000        6579.00|     519.40000        7946.82| 
  SEEDING AREA NO 3                       |                             |                             | 
0600 610210000               24.500  HA   |     256.00000        6272.00|     185.50000        4544.75| 
  FERTILIZING AREA NO 1                   |                             |                             | 
0610 610222000                6.100  HA   |     256.00000        1561.60|     477.00000        2909.70| 
  FERTILIZING AREA NO 2                   |                             |                             | 
0620 610400000               39.800  HA   |     220.00000        8756.00|     132.50000        5273.50| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0630 610405010             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
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                                                                                                                   PAGE : 001 -15 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 6675               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |ASCORP INC DBA DEBCO CONSTRU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0640 610510000                6.100  HA   |    3480.00000       21228.00|    3710.00000       22631.00| 
  MULCH                                   |                             |                             | 
0650 610900000                       LUMP |   13300.00000       13300.00|    7000.00000        7000.00| 
  IRRIGATION SYSTEM                       |                             |                             | 
0660 611170000                2.000  EACH |   14600.00000       29200.00|   15000.00000       30000.00| 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0670 611310000                2.000  EACH |    2310.00000        4620.00|    1600.00000        3200.00| 
  REMOVE CATTLE GUARD                     |                             |                             | 
0680 611320000                1.000  EACH |    3280.00000        3280.00|    3000.00000        3000.00| 
  RESET CATTLE GUARD                      |                             |                             | 
0690 613010000               48.100  M3   |     152.00000        7311.20|     120.00000        5772.00| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0700 614000110              275.000  M2   |    1120.00000      308000.00|    1000.00000      275000.00| 
  SOIL NAIL RETAINING WALL                |                             |                             | 
0710 618010000           350000.000  UNIT |       0.77000      269500.00|       0.87000      304500.00| 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0720 618030000               34.400  KM   |     293.00000       10079.20|     326.79000       11241.58| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0730 618140000                9.200  M2   |     205.00000        1886.00|     212.00000        1950.40| 
  SINGLE USE SIGNS                        |                             |                             | 
0740 619033000                7.320  M2   |     225.00000        1647.00|     233.20000        1707.02| 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0750 619034010               19.960  M2   |     256.00000        5109.76|     265.00000        5289.40| 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0760 619120000               79.200  KG   |       6.10000         483.12|       6.36000         503.71| 
  POSTS-STEEL U SIGN                      |                             |                             | 
0770 619234000              182.200  M    |      36.00000        6559.20|      37.10000        6759.62| 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0780 619516000              354.000  EACH |      24.50000        8673.00|      25.44000        9005.76| 
  DELINEATOR-DES F                        |                             |                             | 
0790 619700000               22.000  EACH |      30.50000         671.00|      31.80000         699.60| 
  REMOVE SIGNS                            |                             |                             | 
0800 620010000             2910.000  L    |       5.40000       15714.00|       5.67000       16499.70| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0810 620020000             1700.000  L    |       5.40000        9180.00|       5.67000        9639.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0820 620110000             1940.000  L    |      12.50000       24250.00|      12.69000       24618.60| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0830 620120000             1133.000  L    |      12.50000       14162.50|      12.69000       14377.77| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0840 622220000           279101.000  M2   |       1.20000      334921.20|       1.27000      354458.27| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 07208                        COUNTIES : Powell          Granite 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 6675               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |ASCORP INC DBA DEBCO CONSTRU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 800060000                6.000  EACH |     169.00000        1014.00|     175.96000        1055.76| 
  MAILBOX                                 |                             |                             | 
0860 800062000                1.000  EACH |     205.00000         205.00|     212.00000         212.00| 
  MAILBOX-LARGE                           |                             |                             | 
     SECTION TOTALS                       |           $    12,110,198.45|           $    13,495,592.26|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   Alternate 1                              3350mm x 2100mm RCB 
                                          |                             |                             | 
0880 207300000               55.000  M3   |      38.56000        2120.80|      35.00000        1925.00| 
  BEDDING MATERIAL                        |                             |                             | 
0890 207310000              243.000  M3   |      38.56000        9370.08|      35.00000        8505.00| 
  FOUNDATION MATERIAL                     |                             |                             | 
0900 551170000                5.200  M3   |    1177.35000        6122.22|    1800.00000        9360.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0910 603583520               35.500  M    |    4480.56000      159059.88|    3700.00000      131350.00| 
  REIN CONC BOX 3350 MM X 2100 MM         |                             |                             | 
0920 613010000               12.100  M3   |     152.13000        1840.77|     100.00000        1210.00| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0930 622220000              312.000  M2   |       1.23000         383.76|       2.00000         624.00| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       178,897.51|           $       152,974.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   Alternate 2                              152mm x 51mm Corr. SSPP 
                                          |                             |                             | 
0940 207300000              235.000  M3   |      38.50000        9047.50|      35.00000        8225.00| 
  BEDDING MATERIAL                        |                             |                             | 
0950 207310000              242.000  M3   |      38.50000        9317.00|      35.00000        8470.00| 
  FOUNDATION MATERIAL                     |                             |                             | 
0960 551170000                8.100  M3   |    1180.00000        9558.00|    1800.00000       14580.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0970 603236282               35.500  M    |    2570.00000       91235.00|    3500.00000      124250.00| 
  SSPP 3.670 M X 2.82 MM                  |                             |                             | 
0980 613010000               17.100  M3   |     152.00000        2599.20|     100.00000        1710.00| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0990 622220000              396.000  M2   |       1.20000         475.20|       2.00000         792.00| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       122,231.90|           $       158,027.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,232,430.35|           $    13,648,566.26|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME :  210  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : SLOPE FLTN-WIDEN-GALLATIN CANYON 
     PROJECT(S) : (2544017000) NH-HSIP 50-1(17)45 
                  SLOPE FLTN-WIDEN-GALLATIN CANYON 
                  (5103053000) NH 50-2(53)55 
                  EROSION PROT - GALLATIN CANYON 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    11,467,606.17     89.5826% 100.0000% 
   1   2109            COP CONSTRUCTION LLC                                             $    12,801,152.93    100.0000% 111.6288% 
   2   3744            M A DEATLEY CONSTRUCTION INC                                     $    12,855,772.15    100.4267% 112.1051% 
   3   6271            KNIFE RIVER - BELGRADE                                           $    14,134,296.30    110.4142% 123.2541% 
   4   2045            OFTEDAL CONSTRUCTION INC                                         $    14,612,063.34    114.1465% 127.4203% 
   5   2050            RIVERSIDE CONTRACTING INC                                        $    14,859,764.04    116.0815% 129.5803% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2109                |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BIG SKY AREA - RP 45.1 - 48.0 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|       1.00000       75000.00|       1.00000       75000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |  350000.00000      350000.00|  335000.00000      335000.00|  600000.00000      600000.00 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200               14.640  CRKM |    2300.00000       33672.00|    1400.00000       20496.00|    1350.00000       19764.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 105200000                       LUMP |   10000.00000       10000.00|    1000.00000        1000.00|   10000.00000       10000.00 
  BRIDGE SURVEY                           |                             |                             | 
0050 107090050                       LUMP |  200000.00000      200000.00|  184000.00000      184000.00|  190000.00000      190000.00 
  PUBLIC RELATIONS                        |                             |                             | 
0060 109200000                       LUMP | 1550000.00000     1550000.00| 1700000.00000     1700000.00| 1457886.00000     1457886.00 
  MOBILIZATION                            |                             |                             | 
0070 201310000                1.500  HA   |    5600.00000        8400.00|   20000.00000       30000.00|   50000.00000       75000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0080 202011000                       LUMP |  120000.00000      120000.00|  235000.00000      235000.00|  125000.00000      125000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0090 203300000            61052.000  M3   |      20.00000     1221040.00|      18.00000     1098936.00|      20.00000     1221040.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0100 203500000            11807.000  M3   |       5.00000       59035.00|       8.00000       94456.00|       5.00000       59035.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 203610000             1345.000  M    |      16.00000       21520.00|      31.00000       41695.00|      15.00000       20175.00 
  DRILL PRESPLITTING HOLES                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2109               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 203650000                       LUMP |   20000.00000       20000.00|   43000.00000       43000.00|   43000.00000       43000.00 
  BLASTING CONSULTANT                     |                             |                             | 
0130 208105000            80000.000  UNIT |       1.00000       80000.00|       1.25000      100000.00|       1.25000      100000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0140 208106000             5400.000  UNIT |       1.00000        5400.00|       1.00000        5400.00|       1.00000        5400.00 
  MPDES PERMIT FEES                       |                             |                             | 
0150 209200010                       LUMP |   75000.00000       75000.00|  125000.00000      125000.00|   80000.00000       80000.00 
  STRUCTURE EXCAVATION TYPE 2             |                             |                             | 
0160 209500000                       LUMP |  250000.00000      250000.00|  375000.00000      375000.00|  100000.00000      100000.00 
  SHORING AND CRIBS                       |                             |                             | 
0170 210100000                5.000  HOUR |     145.00000         725.00|     130.00000         650.00|     160.00000         800.00 
  GRADER-MOTOR                            |                             |                             | 
0180 210300000              105.000  KM   |      14.00000        1470.00|      12.00000        1260.00|      20.00000        2100.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0190 301270000            31938.000  M3   |      38.00000     1213644.00|      44.00000     1405272.00|      60.00000     1916280.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0200 301440010            97554.000  M2   |       0.60000       58532.40|       0.45000       43899.30|       1.00000       97554.00 
  COVER - TYPE 1                          |                             |                             | 
0210 301700000             7538.000  M3   |      20.00000      150760.00|      38.00000      286444.00|      65.00000      489970.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0220 301750000             1025.000  M3   |      40.00000       41000.00|      84.00000       86100.00|      60.00000       61500.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0230 401040500             1779.000  MT   |      80.00000      142320.00|      91.00000      161889.00|      70.00000      124530.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0240 401080000            26032.000  MT   |      28.00000      728896.00|      40.00000     1041280.00|      40.00000     1041280.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0250 401100000              197.500  MT   |     157.00000       31007.50|     130.00000       25675.00|     130.00000       25675.00 
  DUST PALLIATIVE                         |                             |                             | 
0260 401200000              365.000  MT   |     152.00000       55480.00|     160.00000       58400.00|     200.00000       73000.00 
  HYDRATED LIME                           |                             |                             | 
0270 401320000            64226.000  M2   |       1.70000      109184.20|       1.00000       64226.00|       3.00000      192678.00 
  PAVEMENT PULVERIZATION                  |                             |                             | 
0280 402088000             1402.700  MT   |     430.00000      603161.00|     430.00000      603161.00|     490.00000      687323.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0290 402200000            46731.000  L    |       0.50000       23365.50|       0.50000       23365.50|       1.20000       56077.20 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0300 402225000              179.000  MT   |     390.00000       69810.00|     480.00000       85920.00|     490.00000       87710.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0310 411000000            53792.000  M2   |       2.00000      107584.00|       1.00000       53792.00|       1.75000       94136.00 
  COLD MILLING                            |                             |                             | 
0320 551170000                1.600  M3   |    1750.00000        2800.00|    2600.00000        4160.00|    1257.81000        2012.50 
  CONCRETE-CLASS DD                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2109               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 551175000              315.400  M3   |     750.00000      236550.00|    1900.00000      599260.00|     700.00000      220780.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0340 551410000              252.000  M3   |     750.00000      189000.00|    1500.00000      378000.00|     700.00000      176400.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0350 552150000              836.700  M2   |      14.00000       11713.80|       9.70000        8115.99|      12.00000       10040.40 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0360 552240000               34.500  M2   |     170.00000        5865.00|     800.00000       27600.00|     220.00000        7590.00 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0370 553030000              232.000  M    |     790.00000      183280.00|    1100.00000      255200.00|     750.00000      174000.00 
  PRESTRESSED BEAM-TYPE 4                 |                             |                             | 
0380 553040100              119.000  M    |     650.00000       77350.00|    1100.00000      130900.00|     690.00000       82110.00 
  PRESTRESSED BEAM-TYPE MT-28             |                             |                             | 
0390 555100000            18110.000  KG   |       3.00000       54330.00|       3.10000       56141.00|       2.50000       45275.00 
  REINFORCING STEEL                       |                             |                             | 
0400 555200000            29209.000  KG   |       3.00000       87627.00|       3.80000      110994.20|       2.50000       73022.50 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0410 557310000              111.030  M    |     210.00000       23316.30|    1500.00000      166545.00|     350.00000       38860.50 
  PEDESTRIAN RAIL                         |                             |                             | 
0420 557320000               28.900  M    |     200.00000        5780.00|     550.00000       15895.00|     175.00000        5057.50 
  HAND RAIL                               |                             |                             | 
0430 557430000              100.600  M    |     300.00000       30180.00|     500.00000       50300.00|     320.00000       32192.00 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0440 559244050              123.300  M    |     200.00000       24660.00|     310.00000       38223.00|     220.00000       27126.00 
  FRN STL PIPE PILE 406X12.7 MM           |                             |                             | 
0450 559344050              116.300  M    |      35.00000        4070.50|     170.00000       19771.00|      50.00000        5815.00 
  DR STL PIPE PILE 406X12.7 MM            |                             |                             | 
0460 559550000                7.000  EACH |     175.00000        1225.00|     170.00000        1190.00|     140.00000         980.00 
  PILE CUTTING SHOE                       |                             |                             | 
0470 559560000                7.000  EACH |     300.00000        2100.00|     410.00000        2870.00|     200.00000        1400.00 
  PILE CONICAL DRIVING POINT              |                             |                             | 
0480 602010000             1209.100  M    |      46.00000       55618.60|      21.00000       25391.10|      50.00000       60455.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0490 603004500              630.000  M    |     135.00000       85050.00|     270.00000      170100.00|     130.00000       81900.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0500 603006000              697.000  M    |     200.00000      139400.00|     240.00000      167280.00|     160.00000      111520.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0510 603007500               39.500  M    |     280.00000       11060.00|     390.00000       15405.00|     230.00000        9085.00 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0520 603037500               37.000  M    |     290.00000       10730.00|     430.00000       15910.00|     260.00000        9620.00 
  DRAINAGE PIPE IRR 750 MM                |                             |                             | 
0530 603100451                6.100  M    |     700.00000        4270.00|     860.00000        5246.00|     600.00000        3660.00 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
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     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2109               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 603446030               55.000  M    |     225.00000       12375.00|     360.00000       19800.00|     250.00000       13750.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0550 604118310                2.000  EACH |    5000.00000       10000.00|    5200.00000       10400.00|    5000.00000       10000.00 
  COMB 1800 MM T3 MH-T1 DR INLET          |                             |                             | 
0560 606000000             2042.160  M    |      65.00000      132740.40|      55.00000      112318.80|      72.00000      147035.52 
  GUARD RAIL-STEEL                        |                             |                             | 
0570 606000050              300.990  M    |     100.00000       30099.00|      95.00000       28594.05|      80.00000       24079.20 
  GUARD RAIL-STEEL/2.1 M POSTS            |                             |                             | 
0580 606015000              106.680  M    |     120.00000       12801.60|     210.00000       22402.80|     150.00000       16002.00 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0590 606110000               12.000  EACH |    2100.00000       25200.00|    1700.00000       20400.00|    2500.00000       30000.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0600 606130000                4.000  EACH |    2700.00000       10800.00|    1800.00000        7200.00|    2700.00000       10800.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0610 606250000               46.000  EACH |    2350.00000      108100.00|    2300.00000      105800.00|    3100.00000      142600.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0620 606290000               29.000  EACH |     600.00000       17400.00|     550.00000       15950.00|     600.00000       17400.00 
  CONCRETE BARRIER RAIL                   |                             |                             | 
0630 606350000               22.000  EACH |     250.00000        5500.00|     420.00000        9240.00|     460.00000       10120.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0640 606800000             2104.710  M    |       9.00000       18942.39|       6.50000       13680.62|      11.00000       23151.81 
  REMOVE GUARD RAIL                       |                             |                             | 
0650 606910000               10.000  EACH |     110.50000        1105.00|      46.00000         460.00|      45.00000         450.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0660 606920000                2.000  EACH |    4500.00000        9000.00|    2900.00000        5800.00|    3000.00000        6000.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0670 606940000                6.000  EACH |    1900.00000       11400.00|    1300.00000        7800.00|    2500.00000       15000.00 
  TEMP GD RAIL-STL/BR APPR-TY 1           |                             |                             | 
0680 606950000                4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    2650.00000       10600.00 
  TEMP OPTIONAL TERM END SECTION          |                             |                             | 
0690 609000000              214.960  M    |     115.00000       24720.40|      66.00000       14187.36|      52.00000       11177.92 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0700 610110000                5.500  HA   |     700.00000        3850.00|     570.00000        3135.00|     800.00000        4400.00 
  SEEDING AREA NO 1                       |                             |                             | 
0710 610120000                0.800  HA   |     900.00000         720.00|    3600.00000        2880.00|    1800.00000        1440.00 
  SEEDING AREA NO 2                       |                             |                             | 
0720 610130000                4.300  HA   |     350.00000        1505.00|     490.00000        2107.00|     600.00000        2580.00 
  SEEDING AREA NO 3                       |                             |                             | 
0730 610210000                5.500  HA   |     400.00000        2200.00|     280.00000        1540.00|     200.00000        1100.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0740 610222000                0.800  HA   |     200.00000         160.00|     280.00000         224.00|     550.00000         440.00 
  FERTILIZING AREA NO 2                   |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 002 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2109               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0750 610300100              575.000  M2   |      10.00000        5750.00|       5.00000        2875.00|      10.00000        5750.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0760 610400000               10.600  HA   |     300.00000        3180.00|     210.00000        2226.00|     170.00000        1802.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0770 610405010             2000.000  UNIT |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0780 610450000             1858.000  M2   |      11.00000       20438.00|       8.50000       15793.00|      15.00000       27870.00 
  RIPRAP REVEGETATION                     |                             |                             | 
0790 610510000                0.700  HA   |    8000.00000        5600.00|    3700.00000        2590.00|   12000.00000        8400.00 
  MULCH                                   |                             |                             | 
0800 613010000             2063.400  M3   |      90.00000      185706.00|      72.00000      148564.80|     125.00000      257925.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0810 613020000              486.000  M3   |      95.00000       46170.00|      75.00000       36450.00|     125.00000       60750.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0820 613030000             1555.000  M3   |     100.00000      155500.00|      80.00000      124400.00|     125.00000      194375.00 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
0830 614100000             1807.000  M2   |     650.00000     1174550.00|     410.00000      740870.00|     450.00000      813150.00 
  DESIGN, CONSTRUCT MSE WALLS             |                             |                             | 
0840 616010000                0.550  M3   |    1500.00000         825.00|    2500.00000        1375.00|    3000.00000        1650.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0850 616241000              250.000  M    |      25.00000        6250.00|      43.00000       10750.00|      50.00000       12500.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0860 617008010                1.000  EACH |   50000.00000       50000.00|   45000.00000       45000.00|   45000.00000       45000.00 
  MOBILE RADIO STATION                    |                             |                             | 
0870 617010100              230.000  M    |       2.90000         667.00|       0.85000         195.50|       1.00000         230.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0880 617155950                1.000  EACH |    1050.00000        1050.00|    3100.00000        3100.00|    3500.00000        3500.00 
  SIG STANDARD TYPE 2-A-900-5             |                             |                             | 
0890 617500000                2.000  EACH |     650.00000        1300.00|    1300.00000        2600.00|    1500.00000        3000.00 
  DETECTOR/LOOP                           |                             |                             | 
0900 617800100                       LUMP |    1500.00000        1500.00|    1300.00000        1300.00|    1500.00000        1500.00 
  REMOVE AND SALVAGE                      |                             |                             | 
0910 617800200                       LUMP |    5300.00000        5300.00|    2100.00000        2100.00|    5000.00000        5000.00 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0920 618010000           500000.000  UNIT |       0.95000      475000.00|       0.80000      400000.00|       0.82000      410000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0930 618030000               14.200  KM   |     700.00000        9940.00|     400.00000        5680.00|     460.00000        6532.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0940 618100015                       LUMP |   15000.00000       15000.00|   18000.00000       18000.00|   15000.00000       15000.00 
  SIGN-SPECIAL                            |                             |                             | 
0950 618140000                9.200  M2   |     230.00000        2116.00|     210.00000        1932.00|     230.00000        2116.00 
  SINGLE USE SIGNS                        |                             |                             | 
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     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2109               |(   2  ) 3744 
                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0960 619023000                7.560  M2   |     280.00000        2116.80|     210.00000        1587.60|     310.00000        2343.60 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0970 619033000                9.780  M2   |     260.00000        2542.80|     200.00000        1956.00|     290.00000        2836.20 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0980 619034010               58.760  M2   |     230.00000       13514.80|     200.00000       11752.00|     290.00000       17040.40 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0990 619110000              337.600  KG   |       8.80000        2970.88|       9.60000        3240.96|       9.00000        3038.40 
  POSTS-TUBULAR STEEL                     |                             |                             | 
1000 619120000               31.500  KG   |       7.80000         245.70|       7.00000         220.50|       7.00000         220.50 
  POSTS-STEEL U SIGN                      |                             |                             | 
1010 619130000              271.500  KG   |      10.00000        2715.00|       8.10000        2199.15|      12.00000        3258.00 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1020 619140000               48.000  KG   |      14.00000         672.00|      10.00000         480.00|      12.00000         576.00 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1030 619234000              166.000  M    |      30.00000        4980.00|      30.00000        4980.00|      35.00000        5810.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1040 619235500               91.900  M    |      34.00000        3124.60|      29.00000        2665.10|      40.00000        3676.00 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
1050 619305000                4.000  EACH |     750.00000        3000.00|     700.00000        2800.00|    1100.00000        4400.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1060 619337000                7.000  EACH |     725.00000        5075.00|     690.00000        4830.00|     920.00000        6440.00 
  FRANG SIGN POST BKWY 89 MM RD           |                             |                             | 
1070 619510010              209.000  EACH |      25.00000        5225.00|      17.00000        3553.00|      15.00000        3135.00 
  DELINEATOR SNOWPOLE - DES A             |                             |                             | 
1080 619510020               37.000  EACH |      25.00000         925.00|      18.00000         666.00|      15.00000         555.00 
  DELINEATOR SNOWPOLE - DES F             |                             |                             | 
1090 619511000              209.000  EACH |      23.00000        4807.00|      28.00000        5852.00|      28.00000        5852.00 
  DELINEATOR-DES A                        |                             |                             | 
1100 619514000               32.000  EACH |      23.00000         736.00|      31.00000         992.00|      30.00000         960.00 
  DELINEATOR-DES D                        |                             |                             | 
1110 619516000               37.000  EACH |      23.00000         851.00|      29.00000        1073.00|      24.00000         888.00 
  DELINEATOR-DES F                        |                             |                             | 
1120 619700000               70.000  EACH |      40.00000        2800.00|      32.00000        2240.00|      40.00000        2800.00 
  REMOVE SIGNS                            |                             |                             | 
1130 619702000                3.000  EACH |     140.00000         420.00|     190.00000         570.00|     100.00000         300.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1140 619720000               34.000  EACH |     130.00000        4420.00|     120.00000        4080.00|     115.00000        3910.00 
  RESET SIGNS                             |                             |                             | 
1150 619721000                1.000  EACH |     275.00000         275.00|     700.00000         700.00|     260.00000         260.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
1160 620010000             1524.000  L    |       9.00000       13716.00|       5.30000        8077.20|       6.00000        9144.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
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     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
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                                          |ENGINEER'S ESTIMATE          |COP CONSTRUCTION LLC         |M A DEATLEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 620020000             1518.000  L    |       9.00000       13662.00|       5.30000        8045.40|       6.00000        9108.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1180 620030000              224.000  L    |      25.00000        5600.00|      20.00000        4480.00|      23.00000        5152.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1190 620035000              324.000  L    |      25.00000        8100.00|      21.00000        6804.00|      23.00000        7452.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
1200 620110000             1017.000  L    |      19.00000       19323.00|      10.00000       10170.00|      12.00000       12204.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1210 620120000             1014.000  L    |      19.00000       19266.00|      11.00000       11154.00|      12.00000       12168.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1220 620130000              149.000  L    |      79.00000       11771.00|      55.00000        8195.00|      60.00000        8940.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1230 620135000              216.000  L    |      80.00000       17280.00|      50.00000       10800.00|      60.00000       12960.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1240 622120000             2276.000  M2   |       3.00000        6828.00|       5.00000       11380.00|       4.00000        9104.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1250 800063000               25.000  EACH |     200.00000        5000.00|      75.00000        1875.00|      90.00000        2250.00 
  RESET MAILBOX                           |                             |                             | 
1260 850001200                       LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   12000.00000       12000.00 
  PEDESTRIAN STAIRWAY                     |                             |                             | 
     SECTION TOTALS                       |           $    11,467,606.17|           $    12,801,152.93|           $    12,855,772.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,467,606.17|           $    12,801,152.93|           $    12,855,772.15 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6271                |(   4   ) 2045               |(   5  ) 2050 
                                          |KNIFE RIVER - BELGRADE       |OFTEDAL CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BIG SKY AREA - RP 45.1 - 48.0 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|       1.00000       75000.00|       1.00000       75000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |  455000.00000      455000.00|  350000.00000      350000.00|  575000.00000      575000.00 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200               14.640  CRKM |    1560.00000       22838.40|    2500.00000       36600.00|    1500.00000       21960.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 105200000                       LUMP |   12000.00000       12000.00|    2000.00000        2000.00|    2500.00000        2500.00 
  BRIDGE SURVEY                           |                             |                             | 
0050 107090050                       LUMP |  200000.00000      200000.00|  240000.00000      240000.00|  250000.00000      250000.00 
  PUBLIC RELATIONS                        |                             |                             | 
0060 109200000                       LUMP | 1500000.00000     1500000.00| 1895000.00000     1895000.00| 1683434.00000     1683434.00 
  MOBILIZATION                            |                             |                             | 
0070 201310000                1.500  HA   |   45000.00000       67500.00|    5000.00000        7500.00|   30000.00000       45000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0080 202011000                       LUMP |  190000.00000      190000.00|  190000.00000      190000.00|   50000.00000       50000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0090 203300000            61052.000  M3   |      30.00000     1831560.00|      25.00000     1526300.00|      46.00000     2808392.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0100 203500000            11807.000  M3   |       9.00000      106263.00|       9.00000      106263.00|       6.00000       70842.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 203610000             1345.000  M    |      22.00000       29590.00|      50.00000       67250.00|      45.00000       60525.00 
  DRILL PRESPLITTING HOLES                |                             |                             | 
0120 203650000                       LUMP |   40000.00000       40000.00|   50000.00000       50000.00|   75000.00000       75000.00 
  BLASTING CONSULTANT                     |                             |                             | 
0130 208105000            80000.000  UNIT |       1.30000      104000.00|       1.50000      120000.00|       1.50000      120000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0140 208106000             5400.000  UNIT |       1.00000        5400.00|       1.00000        5400.00|       1.00000        5400.00 
  MPDES PERMIT FEES                       |                             |                             | 
0150 209200010                       LUMP |  150000.00000      150000.00|  140000.00000      140000.00|   30000.00000       30000.00 
  STRUCTURE EXCAVATION TYPE 2             |                             |                             | 
0160 209500000                       LUMP |  235000.00000      235000.00|  250000.00000      250000.00|  100000.00000      100000.00 
  SHORING AND CRIBS                       |                             |                             | 
0170 210100000                5.000  HOUR |     130.00000         650.00|     155.00000         775.00|     155.00000         775.00 
  GRADER-MOTOR                            |                             |                             | 
0180 210300000              105.000  KM   |      10.75000        1128.75|      16.00000        1680.00|      25.00000        2625.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0190 301270000            31938.000  M3   |      60.00000     1916280.00|      54.00000     1724652.00|      55.00000     1756590.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0200 301440010            97554.000  M2   |       1.25000      121942.50|       1.40000      136575.60|       1.00000       97554.00 
  COVER - TYPE 1                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6271                |(   4   ) 2045               |(   5  ) 2050 
                                          |KNIFE RIVER - BELGRADE       |OFTEDAL CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 301700000             7538.000  M3   |      50.00000      376900.00|      50.00000      376900.00|      53.00000      399514.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0220 301750000             1025.000  M3   |      40.00000       41000.00|      76.00000       77900.00|      85.00000       87125.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0230 401040500             1779.000  MT   |      77.00000      136983.00|      85.00000      151215.00|     140.00000      249060.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0240 401080000            26032.000  MT   |      41.50000     1080328.00|      46.00000     1197472.00|      47.00000     1223504.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0250 401100000              197.500  MT   |     150.00000       29625.00|     165.00000       32587.50|     135.00000       26662.50 
  DUST PALLIATIVE                         |                             |                             | 
0260 401200000              365.000  MT   |     190.00000       69350.00|     210.00000       76650.00|     136.00000       49640.00 
  HYDRATED LIME                           |                             |                             | 
0270 401320000            64226.000  M2   |       1.50000       96339.00|       2.20000      141297.20|       1.80000      115606.80 
  PAVEMENT PULVERIZATION                  |                             |                             | 
0280 402088000             1402.700  MT   |     450.00000      631215.00|     550.00000      771485.00|     430.00000      603161.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0290 402200000            46731.000  L    |       1.15000       53740.65|       1.40000       65423.40|       1.25000       58413.75 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0300 402225000              179.000  MT   |     500.00000       89500.00|     550.00000       98450.00|     445.00000       79655.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0310 411000000            53792.000  M2   |       0.45000       24206.40|       1.15000       61860.80|       1.50000       80688.00 
  COLD MILLING                            |                             |                             | 
0320 551170000                1.600  M3   |    1350.00000        2160.00|    4000.00000        6400.00|    5000.00000        8000.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0330 551175000              315.400  M3   |    1480.00000      466792.00|    2000.00000      630800.00|     900.00000      283860.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0340 551410000              252.000  M3   |    1270.00000      320040.00|    1400.00000      352800.00|    1100.00000      277200.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0350 552150000              836.700  M2   |      20.00000       16734.00|      12.00000       10040.40|      12.00000       10040.40 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0360 552240000               34.500  M2   |     615.00000       21217.50|     650.00000       22425.00|      30.00000        1035.00 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0370 553030000              232.000  M    |     760.00000      176320.00|     800.00000      185600.00|     825.00000      191400.00 
  PRESTRESSED BEAM-TYPE 4                 |                             |                             | 
0380 553040100              119.000  M    |     835.00000       99365.00|     900.00000      107100.00|     660.00000       78540.00 
  PRESTRESSED BEAM-TYPE MT-28             |                             |                             | 
0390 555100000            18110.000  KG   |       2.55000       46180.50|       2.75000       49802.50|       3.00000       54330.00 
  REINFORCING STEEL                       |                             |                             | 
0400 555200000            29209.000  KG   |       3.25000       94929.25|       3.25000       94929.25|       3.00000       87627.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0410 557310000              111.030  M    |    1050.00000      116581.50|    1100.00000      122133.00|     375.00000       41636.25 
  PEDESTRIAN RAIL                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6271                |(   4   ) 2045               |(   5  ) 2050 
                                          |KNIFE RIVER - BELGRADE       |OFTEDAL CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 557320000               28.900  M    |     425.00000       12282.50|     500.00000       14450.00|     225.00000        6502.50 
  HAND RAIL                               |                             |                             | 
0430 557430000              100.600  M    |     500.00000       50300.00|     525.00000       52815.00|     650.00000       65390.00 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0440 559244050              123.300  M    |     220.00000       27126.00|     250.00000       30825.00|     250.00000       30825.00 
  FRN STL PIPE PILE 406X12.7 MM           |                             |                             | 
0450 559344050              116.300  M    |     147.50000       17154.25|     175.00000       20352.50|      30.00000        3489.00 
  DR STL PIPE PILE 406X12.7 MM            |                             |                             | 
0460 559550000                7.000  EACH |     205.00000        1435.00|     225.00000        1575.00|     200.00000        1400.00 
  PILE CUTTING SHOE                       |                             |                             | 
0470 559560000                7.000  EACH |     370.00000        2590.00|     400.00000        2800.00|     300.00000        2100.00 
  PILE CONICAL DRIVING POINT              |                             |                             | 
0480 602010000             1209.100  M    |      63.00000       76173.30|      50.00000       60455.00|      60.00000       72546.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0490 603004500              630.000  M    |     265.00000      166950.00|     140.00000       88200.00|     125.00000       78750.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0500 603006000              697.000  M    |     425.00000      296225.00|     170.00000      118490.00|     145.00000      101065.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0510 603007500               39.500  M    |     450.00000       17775.00|     230.00000        9085.00|     250.00000        9875.00 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0520 603037500               37.000  M    |     400.00000       14800.00|     200.00000        7400.00|     300.00000       11100.00 
  DRAINAGE PIPE IRR 750 MM                |                             |                             | 
0530 603100451                6.100  M    |    1900.00000       11590.00|     150.00000         915.00|    1000.00000        6100.00 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
0540 603446030               55.000  M    |     739.00000       40645.00|     250.00000       13750.00|     560.00000       30800.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0550 604118310                2.000  EACH |    4000.00000        8000.00|    5000.00000       10000.00|    5500.00000       11000.00 
  COMB 1800 MM T3 MH-T1 DR INLET          |                             |                             | 
0560 606000000             2042.160  M    |      60.00000      122529.60|      70.00000      142951.20|      57.00000      116403.12 
  GUARD RAIL-STEEL                        |                             |                             | 
0570 606000050              300.990  M    |     100.00000       30099.00|     110.00000       33108.90|     100.00000       30099.00 
  GUARD RAIL-STEEL/2.1 M POSTS            |                             |                             | 
0580 606015000              106.680  M    |     214.00000       22829.52|     230.00000       24536.40|     211.00000       22509.48 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0590 606110000               12.000  EACH |    1750.00000       21000.00|    2000.00000       24000.00|    2000.00000       24000.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0600 606130000                4.000  EACH |    1800.00000        7200.00|    2100.00000        8400.00|    2000.00000        8000.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0610 606250000               46.000  EACH |    2450.00000      112700.00|    2500.00000      115000.00|    2500.00000      115000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0620 606290000               29.000  EACH |     575.00000       16675.00|     650.00000       18850.00|     600.00000       17400.00 
  CONCRETE BARRIER RAIL                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6271                |(   4   ) 2045               |(   5  ) 2050 
                                          |KNIFE RIVER - BELGRADE       |OFTEDAL CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 606350000               22.000  EACH |     380.00000        8360.00|     550.00000       12100.00|     500.00000       11000.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0640 606800000             2104.710  M    |       8.00000       16837.68|       9.00000       18942.39|       8.50000       17890.04 
  REMOVE GUARD RAIL                       |                             |                             | 
0650 606910000               10.000  EACH |      35.00000         350.00|      55.00000         550.00|      50.00000         500.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0660 606920000                2.000  EACH |    3900.00000        7800.00|    3500.00000        7000.00|    3100.00000        6200.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0670 606940000                6.000  EACH |    1350.00000        8100.00|    2000.00000       12000.00|    1500.00000        9000.00 
  TEMP GD RAIL-STL/BR APPR-TY 1           |                             |                             | 
0680 606950000                4.000  EACH |    1900.00000        7600.00|    2400.00000        9600.00|    2000.00000        8000.00 
  TEMP OPTIONAL TERM END SECTION          |                             |                             | 
0690 609000000              214.960  M    |      50.00000       10748.00|      75.00000       16122.00|      85.00000       18271.60 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0700 610110000                5.500  HA   |     740.00000        4070.00|     900.00000        4950.00|     750.00000        4125.00 
  SEEDING AREA NO 1                       |                             |                             | 
0710 610120000                0.800  HA   |    4600.00000        3680.00|    2000.00000        1600.00|    2000.00000        1600.00 
  SEEDING AREA NO 2                       |                             |                             | 
0720 610130000                4.300  HA   |     630.00000        2709.00|     750.00000        3225.00|     700.00000        3010.00 
  SEEDING AREA NO 3                       |                             |                             | 
0730 610210000                5.500  HA   |     365.00000        2007.50|     200.00000        1100.00|     200.00000        1100.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0740 610222000                0.800  HA   |     365.00000         292.00|     500.00000         400.00|     500.00000         400.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0750 610300100              575.000  M2   |      45.00000       25875.00|      11.00000        6325.00|      10.00000        5750.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0760 610400000               10.600  HA   |     275.00000        2915.00|     200.00000        2120.00|     170.00000        1802.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0770 610405010             2000.000  UNIT |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0780 610450000             1858.000  M2   |      10.00000       18580.00|      12.00000       22296.00|      10.00000       18580.00 
  RIPRAP REVEGETATION                     |                             |                             | 
0790 610510000                0.700  HA   |    4850.00000        3395.00|   12000.00000        8400.00|   11000.00000        7700.00 
  MULCH                                   |                             |                             | 
0800 613010000             2063.400  M3   |     110.00000      226974.00|     120.00000      247608.00|      65.00000      134121.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0810 613020000              486.000  M3   |      55.00000       26730.00|     130.00000       63180.00|      75.00000       36450.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0820 613030000             1555.000  M3   |      55.00000       85525.00|     120.00000      186600.00|     125.00000      194375.00 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
0830 614100000             1807.000  M2   |     455.00000      822185.00|     440.00000      795080.00|     550.00000      993850.00 
  DESIGN, CONSTRUCT MSE WALLS             |                             |                             | 
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     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6271                |(   4   ) 2045               |(   5  ) 2050 
                                          |KNIFE RIVER - BELGRADE       |OFTEDAL CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 616010000                0.550  M3   |    2650.00000        1457.50|    3500.00000        1925.00|    3000.00000        1650.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0850 616241000              250.000  M    |      45.00000       11250.00|      50.00000       12500.00|      45.00000       11250.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0860 617008010                1.000  EACH |   40000.00000       40000.00|   65000.00000       65000.00|   75000.00000       75000.00 
  MOBILE RADIO STATION                    |                             |                             | 
0870 617010100              230.000  M    |       1.00000         230.00|       1.25000         287.50|       1.00000         230.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0880 617155950                1.000  EACH |    3265.00000        3265.00|    4000.00000        4000.00|    4000.00000        4000.00 
  SIG STANDARD TYPE 2-A-900-5             |                             |                             | 
0890 617500000                2.000  EACH |    1345.00000        2690.00|    2000.00000        4000.00|    1500.00000        3000.00 
  DETECTOR/LOOP                           |                             |                             | 
0900 617800100                       LUMP |    1325.00000        1325.00|    2000.00000        2000.00|    1500.00000        1500.00 
  REMOVE AND SALVAGE                      |                             |                             | 
0910 617800200                       LUMP |    2250.00000        2250.00|    3200.00000        3200.00|    3000.00000        3000.00 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0920 618010000           500000.000  UNIT |       0.85000      425000.00|       1.00000      500000.00|       1.00000      500000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0930 618030000               14.200  KM   |     455.00000        6461.00|    1000.00000       14200.00|     450.00000        6390.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0940 618100015                       LUMP |   40150.00000       40150.00|   25000.00000       25000.00|   20000.00000       20000.00 
  SIGN-SPECIAL                            |                             |                             | 
0950 618140000                9.200  M2   |     210.00000        1932.00|     300.00000        2760.00|     220.00000        2024.00 
  SINGLE USE SIGNS                        |                             |                             | 
0960 619023000                7.560  M2   |     315.00000        2381.40|     300.00000        2268.00|     220.00000        1663.20 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0970 619033000                9.780  M2   |     315.00000        3080.70|     250.00000        2445.00|     220.00000        2151.60 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0980 619034010               58.760  M2   |     210.05000       12342.54|     250.00000       14690.00|     200.00000       11752.00 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0990 619110000              337.600  KG   |      12.75000        4304.40|      12.00000        4051.20|      10.00000        3376.00 
  POSTS-TUBULAR STEEL                     |                             |                             | 
1000 619120000               31.500  KG   |      12.75000         401.63|      10.00000         315.00|       9.00000         283.50 
  POSTS-STEEL U SIGN                      |                             |                             | 
1010 619130000              271.500  KG   |      12.75000        3461.63|      11.00000        2986.50|       9.00000        2443.50 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1020 619140000               48.000  KG   |      12.75000         612.00|      13.00000         624.00|      12.00000         576.00 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1030 619234000              166.000  M    |      37.00000        6142.00|      40.00000        6640.00|      32.00000        5312.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1040 619235500               91.900  M    |      37.00000        3400.30|      39.00000        3584.10|      32.00000        2940.80 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6271                |(   4   ) 2045               |(   5  ) 2050 
                                          |KNIFE RIVER - BELGRADE       |OFTEDAL CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1050 619305000                4.000  EACH |     845.00000        3380.00|     900.00000        3600.00|     750.00000        3000.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1060 619337000                7.000  EACH |     845.00000        5915.00|     900.00000        6300.00|     750.00000        5250.00 
  FRANG SIGN POST BKWY 89 MM RD           |                             |                             | 
1070 619510010              209.000  EACH |      21.00000        4389.00|      22.00000        4598.00|      20.00000        4180.00 
  DELINEATOR SNOWPOLE - DES A             |                             |                             | 
1080 619510020               37.000  EACH |      21.00000         777.00|      24.00000         888.00|      20.00000         740.00 
  DELINEATOR SNOWPOLE - DES F             |                             |                             | 
1090 619511000              209.000  EACH |      21.00000        4389.00|      35.00000        7315.00|      30.00000        6270.00 
  DELINEATOR-DES A                        |                             |                             | 
1100 619514000               32.000  EACH |      21.00000         672.00|      40.00000        1280.00|      33.00000        1056.00 
  DELINEATOR-DES D                        |                             |                             | 
1110 619516000               37.000  EACH |      21.00000         777.00|      38.00000        1406.00|      32.00000        1184.00 
  DELINEATOR-DES F                        |                             |                             | 
1120 619700000               70.000  EACH |      37.00000        2590.00|      40.00000        2800.00|      40.00000        2800.00 
  REMOVE SIGNS                            |                             |                             | 
1130 619702000                3.000  EACH |     317.00000         951.00|     300.00000         900.00|     190.00000         570.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1140 619720000               34.000  EACH |     317.00000       10778.00|     150.00000        5100.00|     150.00000        5100.00 
  RESET SIGNS                             |                             |                             | 
1150 619721000                1.000  EACH |     525.00000         525.00|    1000.00000        1000.00|     800.00000         800.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
1160 620010000             1524.000  L    |       6.00000        9144.00|       6.50000        9906.00|       6.00000        9144.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
1170 620020000             1518.000  L    |       6.00000        9108.00|       6.50000        9867.00|       6.00000        9108.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1180 620030000              224.000  L    |      23.00000        5152.00|      25.00000        5600.00|      22.00000        4928.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1190 620035000              324.000  L    |      24.00000        7776.00|      25.00000        8100.00|      23.00000        7452.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
1200 620110000             1017.000  L    |      12.00000       12204.00|      13.00000       13221.00|      11.00000       11187.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1210 620120000             1014.000  L    |      12.00000       12168.00|      13.00000       13182.00|      11.00000       11154.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1220 620130000              149.000  L    |      63.00000        9387.00|      70.00000       10430.00|      60.00000        8940.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1230 620135000              216.000  L    |      57.00000       12312.00|      65.00000       14040.00|      55.00000       11880.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1240 622120000             2276.000  M2   |       2.15000        4893.40|       5.00000       11380.00|       4.00000        9104.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1250 800063000               25.000  EACH |     290.00000        7250.00|     250.00000        6250.00|     100.00000        2500.00 
  RESET MAILBOX                           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 18408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6271                |(   4   ) 2045               |(   5  ) 2050 
                                          |KNIFE RIVER - BELGRADE       |OFTEDAL CONSTRUCTION INC     |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1260 850001200                       LUMP |   21150.00000       21150.00|   25000.00000       25000.00|    7500.00000        7500.00 
  PEDESTRIAN STAIRWAY                     |                             |                             | 
     SECTION TOTALS                       |           $    14,134,296.30|           $    14,612,063.34|           $    14,859,764.04 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    14,134,296.30|           $    14,612,063.34|           $    14,859,764.04 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 10408                        COUNTIES : Lewis and Clark 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :   75  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : ROGERS PASS - EAST 
     PROJECT(S) : (6229034000) NH 24-3(34)91 
                  ROGERS PASS - EAST 
                  (6234015000) STPS 279-1(15)22 
                  FLESHER PASS - EAST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,397,408.73    113.3612% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $     2,996,975.99    100.0000%  88.2136% 
   2   6297            CENTURY COMPANIES INC                                            $     3,032,927.00    101.1996%  89.2718% 
   3   2032            JIM GILMAN EXCAVATING INC                                        $     3,069,598.82    102.4232%  90.3512% 
   4   2097            SCHELLINGER CONST CO INC                                         $     3,148,743.01    105.0640%  92.6807% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD MILLING, PL MIX SURF OVERLAY        BR DECK REPAIR & TREATMENT P00024097+09961 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  365000.00000      365000.00|  390000.00000      390000.00|  262600.00000      262600.00 
  MOBILIZATION                            |                             |                             | 
0030 301020340              882.000  CUYD |      35.00000       30870.00|      28.00000       24696.00|      28.00000       24696.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0040 301020718           276242.000  SQYD |       0.50000      138121.00|       0.50000      138121.00|       0.45000      124308.90 
  COVER - TYPE 1                          |                             |                             | 
0050 401020045            30213.000  TON  |      28.50000      861070.50|      22.42000      677375.46|      28.00000      845964.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0060 401020300              423.000  TON  |     141.00000       59643.00|     145.00000       61335.00|     144.00000       60912.00 
  HYDRATED LIME                           |                             |                             | 
0070 401030200              711.000  LNFT |       9.00000        6399.00|       6.15000        4372.65|       4.30000        3057.30 
  24 IN PAVEPREP                          |                             |                             | 
0080 401030210             1800.000  SQYD |       2.75000        4950.00|       2.75000        4950.00|       4.50000        8100.00 
  TRUPAVE                                 |                             |                             | 
0090 401030220             1800.000  SQYD |       4.00000        7200.00|       1.75000        3150.00|       1.50000        2700.00 
  GLASPAVE                                |                             |                             | 
0100 401030230              636.000  LNFT |       2.20000        1399.20|       5.00000        3180.00|       1.25000         795.00 
  GLASGRID                                |                             |                             | 
0110 402020092             1632.500  TON  |     425.00000      693812.50|     390.00000      636675.00|     377.00000      615452.50 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 10408                        COUNTIES : Lewis and Clark 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 402020305            10877.000  GAL  |       2.00000       21754.00|       2.00000       21754.00|       1.80000       19578.60 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0130 402020368              469.500  TON  |     390.00000      183105.00|     390.00000      183105.00|     405.00000      190147.50 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0140 411010000            37399.000  SQYD |       2.25000       84147.75|       1.80000       67318.20|       2.10000       78537.90 
  COLD MILLING                            |                             |                             | 
0150 552010430              493.000  SQYD |       9.25000        4560.25|      40.00000       19720.00|      42.00000       20706.00 
  BRIDGE DECK TREATMENT                   |                             |                             | 
0160 552010440               44.000  GAL  |      80.00000        3520.00|      85.00000        3740.00|      87.00000        3828.00 
  FURNISH HMWM TREATMENT MAT'L            |                             |                             | 
0170 603012800               12.000  LNFT |      60.00000         720.00|     115.00000        1380.00|     105.00000        1260.00 
  RCP IRR 12 IN CLASS 2                   |                             |                             | 
0180 603013492              192.000  LNFT |      33.50000        6432.00|      30.00000        5760.00|      56.00000       10752.00 
  CORR PLASTIC PIPE-4 IN PERF.            |                             |                             | 
0190 604010221                4.000  EACH |    2600.00000       10400.00|    2900.00000       11600.00|    2840.00000       11360.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
0200 606010038            13200.000  LNFT |      26.00000      343200.00|      19.50000      257400.00|      19.50000      257400.00 
  GUARD RAIL-STEEL/9 FT POSTS             |                             |                             | 
0210 606010370               75.000  LNFT |      15.00000        1125.00|       7.70000         577.50|       7.70000         577.50 
  RESET GUARD RAIL                        |                             |                             | 
0220 606010385            14232.900  LNFT |       2.25000       32024.03|       2.00000       28465.80|       2.00000       28465.80 
  REMOVE GUARD RAIL                       |                             |                             | 
0230 606010642               45.000  EACH |    2500.00000      112500.00|    2300.00000      103500.00|    2300.00000      103500.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0240 609010010             2290.000  LNFT |       7.25000       16602.50|       3.80000        8702.00|       3.80000        8702.00 
  CURB-CONC                               |                             |                             | 
0250 618030005           250000.000  UNIT |       1.00000      250000.00|       0.78000      195000.00|       0.78000      195000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0260 618100000              204.000  SQFT |      22.00000        4488.00|      19.33000        3943.32|      22.00000        4488.00 
  SINGLE USE SIGNS                        |                             |                             | 
0270 619011030              426.000  EACH |      20.00000        8520.00|      25.00000       10650.00|      26.00000       11076.00 
  DELINEATOR DES C                        |                             |                             | 
0280 619011060              182.000  EACH |      22.50000        4095.00|      29.33000        5338.06|      31.00000        5642.00 
  DELINEATOR DES F                        |                             |                             | 
0290 620013000             1265.000  GAL  |      19.00000       24035.00|      17.50000       22137.50|      20.00000       25300.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0300 620013960              842.000  GAL  |      50.00000       42100.00|      40.00000       33680.00|      42.65000       35911.30 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0310 620014000              849.000  GAL  |      19.00000       16131.00|      17.50000       14857.50|      23.00000       19527.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0320 620014960              565.000  GAL  |      50.00000       28250.00|      40.00000       22600.00|      43.20000       24408.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 10408                        COUNTIES : Lewis and Clark 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 620017000               15.200  MILE |     600.00000        9120.00|     575.00000        8740.00|     420.00000        6384.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0340 622010120               40.000  CUYD |      35.00000        1400.00|      55.00000        2200.00|      26.00000        1040.00 
  DRAIN AGGREGATE                         |                             |                             | 
0350 622011022              238.000  SQYD |       3.00000         714.00|       4.00000         952.00|       3.15000         749.70 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
     SECTION TOTALS                       |           $     3,397,408.73|           $     2,996,975.99|           $     3,032,927.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,397,408.73|           $     2,996,975.99|           $     3,032,927.00 
==================================================================================================================================== 
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     CALL ORDER   : 003                     CONTRACT ID : 10408                        COUNTIES : Lewis and Clark 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 2097               |(      ) 
                                          |JIM GILMAN EXCAVATING INC    |SCHELLINGER CONSTRUCTION CO  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD MILLING, PL MIX SURF OVERLAY        BR DECK REPAIR & TREATMENT P00024097+09961 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  250000.00000      250000.00|  220000.00000      220000.00| 
  MOBILIZATION                            |                             |                             | 
0030 301020340              882.000  CUYD |      41.30000       36426.60|      40.00000       35280.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0040 301020718           276242.000  SQYD |       0.54000      149170.68|       0.48000      132596.16| 
  COVER - TYPE 1                          |                             |                             | 
0050 401020045            30213.000  TON  |      29.40000      888262.20|      31.50000      951709.50| 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0060 401020300              423.000  TON  |     141.00000       59643.00|     135.00000       57105.00| 
  HYDRATED LIME                           |                             |                             | 
0070 401030200              711.000  LNFT |       9.00000        6399.00|       8.50000        6043.50| 
  24 IN PAVEPREP                          |                             |                             | 
0080 401030210             1800.000  SQYD |       4.00000        7200.00|       4.50000        8100.00| 
  TRUPAVE                                 |                             |                             | 
0090 401030220             1800.000  SQYD |       2.00000        3600.00|       2.00000        3600.00| 
  GLASPAVE                                |                             |                             | 
0100 401030230              636.000  LNFT |       3.00000        1908.00|       4.00000        2544.00| 
  GLASGRID                                |                             |                             | 
0110 402020092             1632.500  TON  |     382.00000      623615.00|     380.00000      620350.00| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0120 402020305            10877.000  GAL  |       1.67000       18164.59|       1.65000       17947.05| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0130 402020368              469.500  TON  |     401.00000      188269.50|     400.00000      187800.00| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0140 411010000            37399.000  SQYD |       1.79000       66944.21|       2.50000       93497.50| 
  COLD MILLING                            |                             |                             | 
0150 552010430              493.000  SQYD |      40.00000       19720.00|      40.00000       19720.00| 
  BRIDGE DECK TREATMENT                   |                             |                             | 
0160 552010440               44.000  GAL  |      85.00000        3740.00|      85.00000        3740.00| 
  FURNISH HMWM TREATMENT MAT'L            |                             |                             | 
0170 603012800               12.000  LNFT |      73.88000         886.56|     160.00000        1920.00| 
  RCP IRR 12 IN CLASS 2                   |                             |                             | 
0180 603013492              192.000  LNFT |      14.85000        2851.20|      55.00000       10560.00| 
  CORR PLASTIC PIPE-4 IN PERF.            |                             |                             | 
0190 604010221                4.000  EACH |    2322.63000        9290.52|   10000.00000       40000.00| 
  INLET-DROP-TYPE 1                       |                             |                             | 
0200 606010038            13200.000  LNFT |      19.50000      257400.00|      19.50000      257400.00| 
  GUARD RAIL-STEEL/9 FT POSTS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 10408                        COUNTIES : Lewis and Clark 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 2097               |(      ) 
                                          |JIM GILMAN EXCAVATING INC    |SCHELLINGER CONSTRUCTION CO  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 606010370               75.000  LNFT |       7.70000         577.50|       7.70000         577.50| 
  RESET GUARD RAIL                        |                             |                             | 
0220 606010385            14232.900  LNFT |       2.00000       28465.80|       2.00000       28465.80| 
  REMOVE GUARD RAIL                       |                             |                             | 
0230 606010642               45.000  EACH |    2300.00000      103500.00|    2300.00000      103500.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0240 609010010             2290.000  LNFT |       3.80000        8702.00|       4.00000        9160.00| 
  CURB-CONC                               |                             |                             | 
0250 618030005           250000.000  UNIT |       0.76000      190000.00|       0.76000      190000.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0260 618100000              204.000  SQFT |      18.00000        3672.00|      18.00000        3672.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0270 619011030              426.000  EACH |      25.00000       10650.00|      29.50000       12567.00| 
  DELINEATOR DES C                        |                             |                             | 
0280 619011060              182.000  EACH |      29.33000        5338.06|      29.00000        5278.00| 
  DELINEATOR DES F                        |                             |                             | 
0290 620013000             1265.000  GAL  |      17.50000       22137.50|      17.50000       22137.50| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0300 620013960              842.000  GAL  |      40.00000       33680.00|      40.00000       33680.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0310 620014000              849.000  GAL  |      17.50000       14857.50|      17.50000       14857.50| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0320 620014960              565.000  GAL  |      40.00000       22600.00|      40.00000       22600.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0330 620017000               15.200  MILE |     575.00000        8740.00|     575.00000        8740.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0340 622010120               40.000  CUYD |      64.81000        2592.40|      75.00000        3000.00| 
  DRAIN AGGREGATE                         |                             |                             | 
0350 622011022              238.000  SQYD |       2.50000         595.00|       2.50000         595.00| 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
     SECTION TOTALS                       |           $     3,069,598.82|           $     3,148,743.01|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,069,598.82|           $     3,148,743.01|           $ 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 09408                        COUNTIES : Beaverhead      Madison 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2                                       Silver Bow 
                                          CONTRACT TIME : 10/17/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : APEX - GLEN 
     PROJECT(S) : (6208102000) IM 15-1(102)75 
                  APEX - GLEN 
                  (6209094000) IM 15-2(94)86 
                  GLEN - MELROSE 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,587,396.60    105.8589% 100.0000% 
   1   2032            JIM GILMAN EXCAVATING INC                                        $     1,499,540.74    100.0000%  94.4654% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $     1,574,529.58    105.0008%  99.1894% 
   3   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $     1,580,283.76    105.3845%  99.5519% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL AND COVER 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  160000.00000      160000.00|   40000.00000       40000.00|  192000.00000      192000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718           893758.000  SQYD |       0.40000      357503.20|       0.47000      420066.26|       0.41000      366440.78 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368             1524.200  TON  |     390.00000      594438.00|     415.00000      632543.00|     395.00000      602059.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 402020502            73736.000  LB   |       2.15000      158532.40|       1.93000      142310.48|       2.05000      151158.80 
  CRACK SEALING                           |                             |                             | 
0060 618030005           175000.000  UNIT |       0.90000      157500.00|       0.81000      141750.00|       0.80000      140000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0070 618100000              102.000  SQFT |      21.00000        2142.00|      20.00000        2040.00|      20.00000        2040.00 
  SINGLE USE SIGNS                        |                             |                             | 
0080 620011105                6.000  GAL  |      68.00000         408.00|      75.00000         450.00|      75.00000         450.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0090 620011260                8.000  GAL  |     230.00000        1840.00|     165.00000        1320.00|     165.00000        1320.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0100 620013000              930.000  GAL  |      25.00000       23250.00|      17.00000       15810.00|      17.00000       15810.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0110 620013960             1240.000  GAL  |      48.00000       59520.00|      38.00000       47120.00|      38.00000       47120.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0120 620014000              759.000  GAL  |      25.00000       18975.00|      17.00000       12903.00|      17.00000       12903.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 004 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 09408                        COUNTIES : Beaverhead      Madison 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2                                       Silver Bow 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 620014960             1006.000  GAL  |      48.00000       48288.00|      38.00000       38228.00|      38.00000       38228.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $     1,587,396.60|           $     1,499,540.74|           $     1,574,529.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,587,396.60|           $     1,499,540.74|           $     1,574,529.58 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 09408                        COUNTIES : Beaverhead      Madison 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2                                       Silver Bow 
 
==================================================================================================================================== 
                                          |(   3  ) 6689                |(       )                    |(      ) 
                                          |PAVEMENT MAINTENANCE SOLUTIO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL AND COVER 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   86000.00000       86000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 301020718           893758.000  SQYD |       0.46000      411128.68|                             | 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368             1524.200  TON  |     430.00000      655406.00|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 402020502            73736.000  LB   |       2.03000      149684.08|                             | 
  CRACK SEALING                           |                             |                             | 
0060 618030005           175000.000  UNIT |       0.85000      148750.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0070 618100000              102.000  SQFT |      21.50000        2193.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0080 620011105                6.000  GAL  |      80.00000         480.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0090 620011260                8.000  GAL  |     175.00000        1400.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0100 620013000              930.000  GAL  |      18.00000       16740.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0110 620013960             1240.000  GAL  |      40.00000       49600.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0120 620014000              759.000  GAL  |      18.00000       13662.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0130 620014960             1006.000  GAL  |      40.00000       40240.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $     1,580,283.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,580,283.76|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 17408                        COUNTIES : Dawson          Prairie 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4                                       Rosebud         OTHERS 
                                          CONTRACT TIME : 10/24/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : CULVERT REHAB - STATEWIDE 
     PROJECT(S) : (6179076001) IM 94-4(76)119 
                  CULVERT REHAB - STATEWIDE 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,167,606.00    230.9279% 100.0000% 
   1   6312            STILLWATER EXCAVATING                                            $       938,650.50    100.0000%  43.3036% 
   2   6390            H L CONSTRUCTION INC                                             $     1,708,641.02    182.0317%  78.8262% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6312                |(   2  ) 6390 
                                          |ENGINEER'S ESTIMATE          |STILLWATER EXCAVATING        |H L CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   1% - ROSEBUD COUNTY - CULVERT RUST REMEDIATION 
                                          |                             |                             | 
0010 104030010            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  282900.00000      282900.00|  133000.00000      133000.00|  165700.00000      165700.00 
  MOBILIZATION                            |                             |                             | 
0030 203020375             1179.000  CUYD |      18.00000       21222.00|      13.60000       16034.40|      40.00000       47160.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 207010200              441.000  CUYD |      45.00000       19845.00|      59.00000       26019.00|      62.50000       27562.50 
  BEDDING MATERIAL                        |                             |                             | 
0050 301020340              319.000  CUYD |      50.00000       15950.00|      60.00000       19140.00|      55.00000       17545.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0060 401020042               51.900  TON  |     250.00000       12975.00|     390.00000       20241.00|     312.50000       16218.75 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0070 551020030               91.000  CUYD |    1500.00000      136500.00|    1000.00000       91000.00|    1500.00000      136500.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0080 602010010              262.000  LNFT |      14.00000        3668.00|      22.00000        5764.00|      75.00000       19650.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0090 603000200             1185.600  LNFT |     350.00000      414960.00|      85.00000      100776.00|     168.68000      199987.01 
  W8X18 CULVERT STIFFENERS                |                             |                             | 
0100 603000300             1522.800  LNFT |     470.00000      715716.00|     117.00000      178167.60|     196.88000      299808.86 
  W8X21 CULVERT STIFFENERS                |                             |                             | 
0110 603000400              474.900  LNFT |     420.00000      199458.00|     135.00000       64111.50|     243.75000      115756.88 
  W12X26 CULVERT STIFFENERS               |                             |                             | 
0120 603010713              262.000  LNFT |     350.00000       91700.00|     310.00000       81220.00|     518.88000      135946.56 
  CSP 96 IN 0.109-CTD                     |                             |                             | 
0130 603013492              262.000  LNFT |      33.50000        8777.00|       7.00000        1834.00|       9.38000        2457.56 
  CORR PLASTIC PIPE-4 IN PERF.            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 17408                        COUNTIES : Dawson          Prairie 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4                                       Rosebud         OTHERS 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6312               |(   2  ) 6390 
                                          |ENGINEER'S ESTIMATE          |STILLWATER EXCAVATING        |H L CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 603016085              660.000  LNFT |     163.00000      107580.00|      87.00000       57420.00|     332.44000      219410.40 
  CULVERT - LINER CONCRETE                |                             |                             | 
0150 607100011              230.000  LNFT |       7.00000        1610.00|       5.00000        1150.00|      10.00000        2300.00 
  FENCE-TYPE CW                           |                             |                             | 
0160 607100070                2.000  EACH |     200.00000         400.00|     260.00000         520.00|     250.00000         500.00 
  FENCE-PANEL SINGLE CW                   |                             |                             | 
0170 607100090                1.000  EACH |     250.00000         250.00|     290.00000         290.00|     437.50000         437.50 
  FENCE-PANEL DOUBLE CW                   |                             |                             | 
0180 607100252               20.000  LNFT |       6.00000         120.00|       6.00000         120.00|      10.00000         200.00 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0190 607100360                2.000  EACH |     200.00000         400.00|     260.00000         520.00|     250.00000         500.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0200 607100380                2.000  EACH |     255.00000         510.00|     290.00000         580.00|     437.50000         875.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0210 607100551              810.000  LNFT |       2.00000        1620.00|       2.00000        1620.00|      12.50000       10125.00 
  FENCE-TEMPORARY                         |                             |                             | 
0220 607100720                2.000  EACH |      70.00000         140.00|      60.00000         120.00|     125.00000         250.00 
  DEADMAN                                 |                             |                             | 
0230 618030005            70000.000  UNIT |       0.90000       63000.00|       1.05000       73500.00|       0.50000       35000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0240 622010120              189.000  CUYD |      45.00000        8505.00|      47.00000        8883.00|      62.50000       11812.50 
  DRAIN AGGREGATE                         |                             |                             | 
0250 622011022              650.000  SQYD |       3.50000        2275.00|       4.00000        2600.00|       8.75000        5687.50 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
0260 800320005             6300.000  SQFT |       5.00000       31500.00|       3.50000       22050.00|      31.25000      196875.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0270 800320010              410.000  EACH |       2.50000        1025.00|      17.00000        6970.00|      37.50000       15375.00 
  MISCELLANEOUS WORK                      |                             |                             | 
     SECTION TOTALS                       |           $     2,167,606.00|           $       938,650.50|           $     1,708,641.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,167,606.00|           $       938,650.50|           $     1,708,641.02 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 007                     CONTRACT ID : 14408                        COUNTIES : Garfield        Custer 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4                                       Richland        OTHERS 
                                          CONTRACT TIME :  100  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : D4 - CULVERTS - PHASE I 
     PROJECT(S) : (6104838000) NH-STPS-STPP 0002(838) 
                  D4 - CULVERTS - PHASE I 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,817,679.00     86.6652% 100.0000% 
   1   4048            MARTIN CONSTRUCTION INC - ND                                     $     2,097,357.58    100.0000% 115.3866% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4048                |(      ) 
                                          |ENGINEER'S ESTIMATE          |MARTIN CONSTRUCTION INC - ND | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DETOUR, GRAVEL, PLANT MIX SURFACING      (STPP FUNDING - SITE 20) 
                                          |                             |                             | 
0010 104030010            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104040040                       LUMP |  145000.00000      145000.00|  303190.37000      303190.37| 
  DETOUR - CONST MAINTAIN REM             |                             |                             | 
0030 109200005                       LUMP |  290000.00000      290000.00|  216746.00000      216746.00| 
  MOBILIZATION                            |                             |                             | 
0040 203020175              203.000  CUYD |      25.00000        5075.00|      30.84000        6260.52| 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
0050 203020375              350.000  CUYD |      30.00000       10500.00|      25.61000        8963.50| 
  EMBANKMENT IN PLACE                     |                             |                             | 
0060 208010150                       LUMP |   10000.00000       10000.00|   53025.00000       53025.00| 
  TEMPORARY EROSION CONTROL - LS          |                             |                             | 
0070 208010207             3600.000  UNIT |       1.00000        3600.00|       1.00000        3600.00| 
  MPDES PERMIT FEES                       |                             |                             | 
0080 208010503                       LUMP |    2500.00000        2500.00|    3232.00000        3232.00| 
  ROCK WEIR                               |                             |                             | 
0090 208100000             5500.000  UNIT |       1.00000        5500.00|       1.00000        5500.00| 
  TEMPORARY EROSION CONTROL               |                             |                             | 
0100 301020340              259.000  CUYD |      50.00000       12950.00|      47.47000       12294.73| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0110 401020042              130.000  TON  |     250.00000       32500.00|     232.30000       30199.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0120 402020305               30.000  GAL  |       6.00000         180.00|      11.62000         348.60| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0130 551020030               18.800  CUYD |    1500.00000       28200.00|    1352.14000       25420.23| 
  CONCRETE-CLASS DD                       |                             |                             | 
0140 551020120              176.200  CUYD |     550.00000       96910.00|     344.67000       60730.85| 
  CEMENT GROUT                            |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 007 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 007                     CONTRACT ID : 14408                        COUNTIES : Garfield        Custer 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4                                       Richland        OTHERS 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4048               |(      ) 
                                          |ENGINEER'S ESTIMATE          |MARTIN CONSTRUCTION INC - ND | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 601014030               16.000  EACH |    1825.00000       29200.00|    3685.24000       58963.84| 
  PLUG AND ABANDON                        |                             |                             | 
0160 603010538              208.000  LNFT |      70.00000       14560.00|     131.84000       27422.72| 
  CSP 24 IN 0.079 CTD                     |                             |                             | 
0170 603010602               90.000  LNFT |     100.00000        9000.00|     125.14000       11262.60| 
  CSP 42 IN 0.079-CTD                     |                             |                             | 
0180 603010636              132.000  LNFT |     110.00000       14520.00|     143.17000       18898.44| 
  CSP 54 IN 0.079-CTD                     |                             |                             | 
0190 603010648              130.000  LNFT |     120.00000       15600.00|     261.95000       34053.50| 
  CSP 60 IN 0.079-CTD- INSERT             |                             |                             | 
0200 603016003              768.000  LNFT |     350.00000      268800.00|     231.19000      177553.92| 
  SPECIAL INSTALLATION OF PIPE            |                             |                             | 
0210 603016045              532.000  LNFT |     200.00000      106400.00|     228.01000      121301.32| 
  STEEL CASING 24 IN                      |                             |                             | 
0220 603016050              144.000  LNFT |     250.00000       36000.00|     291.64000       41996.16| 
  STEEL CASING 30 IN                      |                             |                             | 
0230 603016056               92.000  LNFT |     300.00000       27600.00|     344.67000       31709.64| 
  STEEL CASING 36 IN                      |                             |                             | 
0240 603016085              106.000  LNFT |     350.00000       37100.00|     503.74000       53396.44| 
  CULVERT - LINER CONCRETE                |                             |                             | 
0250 603016090              458.000  LNFT |      10.00000        4580.00|      61.51000       28171.58| 
  CLEAN CULVERT PIPE                      |                             |                             | 
0260 606010370               12.000  LNFT |      15.00000         180.00|      89.14000        1069.68| 
  RESET GUARD RAIL                        |                             |                             | 
0270 607100114             1570.000  LNFT |       4.00000        6280.00|       3.47000        5447.90| 
  FARM FENCE-TYPE F2W-32 IN WW            |                             |                             | 
0280 607100147              200.000  LNFT |       4.00000         800.00|       6.59000        1318.00| 
  FARM FENCE-TYPE F2M-32 IN WW            |                             |                             | 
0290 607100229              284.000  LNFT |       3.00000         852.00|       3.86000        1096.24| 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0300 607100252              500.000  LNFT |       2.50000        1250.00|       2.72000        1360.00| 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0310 607100259              900.000  LNFT |       3.50000        3150.00|       3.39000        3051.00| 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0320 607100281              610.000  LNFT |       3.00000        1830.00|       4.13000        2519.30| 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0330 607100360               21.000  EACH |     175.00000        3675.00|     234.75000        4929.75| 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0340 607100380                7.000  EACH |     250.00000        1750.00|     351.28000        2458.96| 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0350 607100430               16.000  LNFT |      20.00000         320.00|      14.20000         227.20| 
  FARM GATE-WIRE TYPE G-2                 |                             |                             | 
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     CALL ORDER   : 007                     CONTRACT ID : 14408                        COUNTIES : Garfield        Custer 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4                                       Richland        OTHERS 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4048               |(      ) 
                                          |ENGINEER'S ESTIMATE          |MARTIN CONSTRUCTION INC - ND | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 607100551             5065.000  LNFT |       2.00000       10130.00|       2.22000       11244.30| 
  FENCE-TEMPORARY                         |                             |                             | 
0370 607100720                2.000  EACH |      70.00000         140.00|      89.78000         179.56| 
  DEADMAN                                 |                             |                             | 
0380 613100030               24.000  CUYD |      85.00000        2040.00|     169.68000        4072.32| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0390 613100040              190.000  CUYD |      65.00000       12350.00|     146.45000       27825.50| 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0400 618030005            80000.000  UNIT |       1.10000       88000.00|       0.88000       70400.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0410 622011043              282.000  SQYD |       4.50000        1269.00|       4.72000        1331.04| 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
     SECTION TOTALS                       |           $     1,365,291.00|           $     1,497,771.71|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 20A 
                                          |                             |                             | 
0420 207010200              572.000  CUYD |      30.00000       17160.00|      56.06000       32066.32| 
  BEDDING MATERIAL                        |                             |                             | 
0430 207010300              640.000  CUYD |      30.00000       19200.00|      44.96000       28774.40| 
  FOUNDATION MATERIAL                     |                             |                             | 
0440 301020450              730.000  CUYD |      35.00000       25550.00|      53.28000       38894.40| 
  SPECIAL BACKFILL                        |                             |                             | 
0450 551020030               25.600  CUYD |    1500.00000       38400.00|    2110.50000       54028.80| 
  CONCRETE-CLASS DD                       |                             |                             | 
0460 602010010              204.000  LNFT |      15.00000        3060.00|     120.00000       24480.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0470 603012235              204.000  LNFT |     700.00000      142800.00|     758.54000      154742.16| 
  SSPPARCH 14'2"X9'10" 0.109              |                             |                             | 
0480 622011084              587.000  SQYD |       2.50000        1467.50|       4.35000        2553.45| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       335,539.53|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 20B 
                                          |                             |                             | 
0490 207010200              158.000  CUYD |      30.00000        4740.00|      44.96000        7103.68| 
  BEDDING MATERIAL                        |                             |                             | 
0500 207010300              549.000  CUYD |      30.00000       16470.00|      44.96000       24683.04| 
  FOUNDATION MATERIAL                     |                             |                             | 
0510 301020450             1462.000  CUYD |      35.00000       51170.00|      42.18000       61667.16| 
  SPECIAL BACKFILL                        |                             |                             | 
0520 551020030               11.300  CUYD |    1500.00000       16950.00|    1428.00000       16136.40| 
  CONCRETE-CLASS DD                       |                             |                             | 
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     CALL ORDER   : 007                     CONTRACT ID : 14408                        COUNTIES : Garfield        Custer 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4                                       Richland        OTHERS 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4048               |(      ) 
                                          |ENGINEER'S ESTIMATE          |MARTIN CONSTRUCTION INC - ND | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 602010010              204.000  LNFT |      15.00000        3060.00|     120.00000       24480.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0540 603013407              103.000  LNFT |    2100.00000      216300.00|    1894.79000      195163.37| 
  REIN CONC BOX 12X10 DBL                 |                             |                             | 
0550 613100030               24.300  CUYD |      85.00000        2065.50|     136.35000        3313.31| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0560 622011084              504.000  SQYD |       2.50000        1260.00|       4.35000        2192.40| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       312,015.50|           $       334,739.36|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 21A 
                                          |                             |                             | 
0570 207010200              439.000  CUYD |      30.00000       13170.00|      57.88000       25409.32| 
  BEDDING MATERIAL                        |                             |                             | 
0580 207010300              202.000  CUYD |      30.00000        6060.00|      49.04000        9906.08| 
  FOUNDATION MATERIAL                     |                             |                             | 
0590 301020450             1233.000  CUYD |      35.00000       43155.00|      49.04000       60466.32| 
  SPECIAL BACKFILL                        |                             |                             | 
0600 551020030               20.000  CUYD |    1500.00000       30000.00|    2045.25000       40905.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0610 602010010              100.000  LNFT |      15.00000        1500.00|     195.00000       19500.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0620 603011873              114.000  LNFT |     400.00000       45600.00|     939.61000      107115.54| 
  SSPP 168 IN .109                        |                             |                             | 
0630 622011084              355.000  SQYD |       2.50000         887.50|       4.35000        1544.25| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       140,372.50|           $       264,846.51|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 21B 
                                          |                             |                             | 
0640 207010200              113.000  CUYD |      30.00000        3390.00|      49.04000        5541.52| 
  BEDDING MATERIAL                        |                             |                             | 
0650 207010300              197.000  CUYD |      30.00000        5910.00|      49.04000        9660.88| 
  FOUNDATION MATERIAL                     |                             |                             | 
0660 301020450             1531.000  CUYD |      35.00000       53585.00|      49.04000       75080.24| 
  SPECIAL BACKFILL                        |                             |                             | 
0670 551020030               15.400  CUYD |    1500.00000       23100.00|    1388.75000       21386.75| 
  CONCRETE-CLASS DD                       |                             |                             | 
0680 602010010              100.000  LNFT |      15.00000        1500.00|     195.00000       19500.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0690 603013382              114.000  LNFT |    1000.00000      114000.00|    1279.71000      145886.94| 
 
  PRECAST REIN CONC BOX 12X12             |                             |                             | 
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     CALL ORDER   : 007                     CONTRACT ID : 14408                        COUNTIES : Garfield        Custer 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4                                       Richland        OTHERS 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4048               |(      ) 
                                          |ENGINEER'S ESTIMATE          |MARTIN CONSTRUCTION INC - ND | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 622011084              320.000  SQYD |       2.50000         800.00|       4.35000        1392.00| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       278,448.33|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,817,679.00|           $     2,097,357.58|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 008                     CONTRACT ID : 13408                        COUNTIES : Flathead 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   40  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : BIGFORK - EAST 
     PROJECT(S) : (6201007000) STPS 209-1(7)0 
                  BIGFORK - EAST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,215,059.78    107.4199% 100.0000% 
   1   4358            KNIFE RIVER - KALISPELL                                          $     1,131,131.13    100.0000%  93.0926% 
   2   2097            SCHELLINGER CONST CO INC                                         $     1,188,880.05    105.1054%  97.8454% 
   3   2050            RIVERSIDE CONTRACTING INC                                        $     1,193,309.60    105.4970%  98.2099% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4358                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD MILLING, PMS OVERLAY, G'RAIL, SEAL & COVER   FLATHEAD CO. 80% / LAKE CO. 20% 
                                          |                             |                             | 
0010 104030010            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  111000.00000      111000.00|   16390.63000       16390.63|  110000.00000      110000.00 
  MOBILIZATION                            |                             |                             | 
0030 210020170               15.000  MILE |     100.00000        1500.00|      36.00000         540.00|      50.00000         750.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020416             1101.000  CUYD |      25.00000       27525.00|      23.00000       25323.00|      33.00000       36333.00 
  SHOULDER GRAVEL                         |                             |                             | 
0050 301020718            85107.000  SQYD |       0.54000       45957.78|       0.50000       42553.50|       0.50000       42553.50 
  COVER - TYPE 1                          |                             |                             | 
0060 401020049            13935.000  TON  |      28.00000      390180.00|      29.00000      404115.00|      27.25000      379728.75 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0070 401020300              195.000  TON  |     159.00000       31005.00|     150.00000       29250.00|     170.00000       33150.00 
  HYDRATED LIME                           |                             |                             | 
0080 402020092              753.800  TON  |     430.00000      324134.00|     450.00000      339210.00|     400.00000      301520.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0090 402020305             4328.000  GAL  |       2.50000       10820.00|       1.75000        7574.00|       1.85000        8006.80 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0100 402020368              145.700  TON  |     390.00000       56823.00|     470.00000       68479.00|     420.00000       61194.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0110 411010000             3168.000  SQYD |       4.00000       12672.00|       3.00000        9504.00|       4.00000       12672.00 
  COLD MILLING                            |                             |                             | 
0120 606010023                1.000  EACH |     700.00000         700.00|     610.00000         610.00|     525.00000         525.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0130 606010030               50.000  LNFT |      20.00000        1000.00|      20.00000        1000.00|      19.00000         950.00 
  GUARD RAIL-STEEL                        |                             |                             | 
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     CALL ORDER   : 008                     CONTRACT ID : 13408                        COUNTIES : Flathead 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4358               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 606010385              250.000  LNFT |       4.00000        1000.00|       2.25000         562.50|       2.60000         650.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0150 606010642                3.000  EACH |    2300.00000        6900.00|    3000.00000        9000.00|    2360.00000        7080.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 606011552                4.000  EACH |   16000.00000       64000.00|   13000.00000       52000.00|   15000.00000       60000.00 
  IMPACT ATTENUATOR-6 BAY                 |                             |                             | 
0170 610100559                       LUMP |    1500.00000        1500.00|    1600.00000        1600.00|   15000.00000       15000.00 
  REVEGETATION                            |                             |                             | 
0180 618030005            75000.000  UNIT |       0.90000       67500.00|       0.85000       63750.00|       0.82000       61500.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0190 618100000              102.000  SQFT |      20.00000        2040.00|      21.00000        2142.00|      18.00000        1836.00 
  SINGLE USE SIGNS                        |                             |                             | 
0200 620011105                4.000  GAL  |      75.00000         300.00|      37.00000         148.00|      35.00000         140.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0210 620011260                3.000  GAL  |     200.00000         600.00|     210.00000         630.00|     200.00000         600.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0220 620013000              340.000  GAL  |      21.00000        7140.00|      23.00000        7820.00|      22.00000        7480.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0230 620013960              226.000  GAL  |      65.00000       14690.00|      53.00000       11978.00|      50.00000       11300.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0240 620014000              238.000  GAL  |      21.00000        4998.00|      23.00000        5474.00|      22.00000        5236.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0250 620014960              160.000  GAL  |      65.00000       10400.00|      53.00000        8480.00|      50.00000        8000.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0260 620017000                4.900  MILE |     750.00000        3675.00|     775.00000        3797.50|     750.00000        3675.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0270 623000023                       LUMP |    2000.00000        2000.00|    4200.00000        4200.00|    4000.00000        4000.00 
  TRANSVERSE RUMBLE STRIPS                |                             |                             | 
     SECTION TOTALS                       |           $     1,215,059.78|           $     1,131,131.13|           $     1,188,880.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,215,059.78|           $     1,131,131.13|           $     1,188,880.05 
==================================================================================================================================== 
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     CALL ORDER   : 008                     CONTRACT ID : 13408                        COUNTIES : Flathead 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD MILLING, PMS OVERLAY, G'RAIL, SEAL & COVER   FLATHEAD CO. 80% / LAKE CO. 20% 
                                          |                             |                             | 
0010 104030010            15000.000  UNIT |       1.00000       15000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  105000.00000      105000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 210020170               15.000  MILE |      50.00000         750.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020416             1101.000  CUYD |      22.20000       24442.20|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0050 301020718            85107.000  SQYD |       0.50000       42553.50|                             | 
  COVER - TYPE 1                          |                             |                             | 
0060 401020049            13935.000  TON  |      29.00000      404115.00|                             | 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0070 401020300              195.000  TON  |     150.00000       29250.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0080 402020092              753.800  TON  |     395.00000      297751.00|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0090 402020305             4328.000  GAL  |       2.05000        8872.40|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0100 402020368              145.700  TON  |     410.00000       59737.00|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0110 411010000             3168.000  SQYD |       5.50000       17424.00|                             | 
  COLD MILLING                            |                             |                             | 
0120 606010023                1.000  EACH |     575.00000         575.00|                             | 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0130 606010030               50.000  LNFT |      20.50000        1025.00|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0140 606010385              250.000  LNFT |       3.75000         937.50|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0150 606010642                3.000  EACH |    2550.00000        7650.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 606011552                4.000  EACH |   16000.00000       64000.00|                             | 
  IMPACT ATTENUATOR-6 BAY                 |                             |                             | 
0170 610100559                       LUMP |    5000.00000        5000.00|                             | 
  REVEGETATION                            |                             |                             | 
0180 618030005            75000.000  UNIT |       0.85000       63750.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0190 618100000              102.000  SQFT |      19.50000        1989.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0200 620011105                4.000  GAL  |      38.00000         152.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
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     CALL ORDER   : 008                     CONTRACT ID : 13408                        COUNTIES : Flathead 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 620011260                3.000  GAL  |     215.00000         645.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0220 620013000              340.000  GAL  |      24.00000        8160.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0230 620013960              226.000  GAL  |      54.00000       12204.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0240 620014000              238.000  GAL  |      24.00000        5712.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0250 620014960              160.000  GAL  |      54.00000        8640.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0260 620017000                4.900  MILE |     750.00000        3675.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0270 623000023                       LUMP |    4300.00000        4300.00|                             | 
  TRANSVERSE RUMBLE STRIPS                |                             |                             | 
     SECTION TOTALS                       |           $     1,193,309.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,193,309.60|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 009                     CONTRACT ID : 08408                        COUNTIES : Flathead        Glacier 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   50  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 2002-VARIABLE MESSAGE SIGN-US 2 
     PROJECT(S) : (5362136000) HSIP 1-2(136)138 
                  2002-VARIABLE MESSAGE SIGN-US 2 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       433,412.75    180.7436% 100.0000% 
   1   2084            MONTANA LINES INC                                                $       239,794.25    100.0000%  55.3270% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2084                |(      ) 
                                          |ENGINEER'S ESTIMATE          |MONTANA LINES INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLUMBIA HEIGHTS - INSTALL VARIABLE MESSAGE SIGN 
                                          |                             |                             | 
0010 104030010             3000.000  UNIT |       1.00000        3000.00|       1.00000        3000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   60000.00000       60000.00|   36660.00000       36660.00| 
  MOBILIZATION                            |                             |                             | 
0030 551020060                3.000  CUYD |    1100.00000        3300.00|     795.00000        2385.00| 
  CONCRETE-CLASS D                        |                             |                             | 
0040 616343920              640.000  LNFT |      22.00000       14080.00|       7.00000        4480.00| 
  CONDUIT-PLASTIC 2 IN                    |                             |                             | 
0050 616783003                1.000  EACH |     650.00000         650.00|     530.00000         530.00| 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
0060 617086919               50.000  LNFT |       2.50000         125.00|       1.50000          75.00| 
  CABLE COPPER 6 PAIR AWG 19 COM          |                             |                             | 
0070 617123104             1355.000  LNFT |       1.25000        1693.75|       1.40000        1897.00| 
  CONDUCTOR-COPPER AWG4-600V              |                             |                             | 
0080 617123108             1015.000  LNFT |       1.15000        1167.25|       1.05000        1065.75| 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0090 617123110              345.000  LNFT |       1.15000         396.75|       0.70000         241.50| 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0100 617333195                4.000  EACH |    2000.00000        8000.00|    2400.00000        9600.00| 
  SERV ASSEMB-100 AMP                     |                             |                             | 
0110 617905010                4.000  EACH |    1500.00000        6000.00|    2475.00000        9900.00| 
  VARIABLE MESSAGE SIGN-INSTALL           |                             |                             | 
0120 618030080                       LUMP |   15000.00000       15000.00|   14200.00000       14200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 619010510                4.000  EACH |   80000.00000      320000.00|   38940.00000      155760.00| 
  OVERHEAD STRUCTURE/METAL                |                             |                             | 
     SECTION TOTALS                       |           $       433,412.75|           $       239,794.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       433,412.75|           $       239,794.25|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 010                     CONTRACT ID : 05408                        COUNTIES : Powell 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME : 10/20/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : GARRISON - ELLISTON 
     PROJECT(S) : (6222032000) SFCN 8-1(32)0 
                  GARRISON - ELLISTON 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,115,198.28    116.1860% 100.0000% 
   1   2032            JIM GILMAN EXCAVATING INC                                        $       959,838.47    100.0000%  86.0689% 
   2   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $       991,527.03    103.3014%  88.9104% 
   3   2050            RIVERSIDE CONTRACTING INC                                        $     1,009,930.30    105.2188%  90.5606% 
   4   2925            HARDRIVES CONSTRUCTION INC                                       $     1,043,115.07    108.6761%  93.5363% 
   5   4343            HELENA SAND & GRAVEL INC                                         $     1,106,106.00    115.2388%  99.1847% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(   2  ) 6689 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |PAVEMENT MAINTENANCE SOLUTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER, CRACK SEALING 
                                          |                             |                             | 
0010 104030010             7500.000  UNIT |       1.00000        7500.00|       1.00000        7500.00|       1.00000        7500.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  110500.00000      110500.00|   35000.00000       35000.00|   61700.00000       61700.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718           490686.000  SQYD |       0.48000      235529.28|       0.42000      206088.12|       0.41000      201181.26 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              864.100  TON  |     390.00000      336999.00|     400.00000      345640.00|     400.00000      345640.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 402020502           112847.000  LB   |       2.00000      225694.00|       1.87000      211023.89|       1.91000      215537.77 
  CRACK SEALING                           |                             |                             | 
0060 618030005            85000.000  UNIT |       0.95000       80750.00|       0.77000       65450.00|       0.80000       68000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0070 620011105                8.000  GAL  |      85.00000         680.00|      50.00000         400.00|      51.00000         408.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0080 620011110                8.000  GAL  |      85.00000         680.00|      50.00000         400.00|      51.00000         408.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0090 620011260               10.000  GAL  |     275.00000        2750.00|     186.50000        1865.00|     200.00000        2000.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0100 620011265               10.000  GAL  |     225.00000        2250.00|     186.50000        1865.00|     200.00000        2000.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0110 620013000              807.000  GAL  |      22.00000       17754.00|      17.34000       13993.38|      18.00000       14526.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0120 620013960             1076.000  GAL  |      50.00000       53800.00|      39.00000       41964.00|      40.00000       43040.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 010 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 010                     CONTRACT ID : 05408                        COUNTIES : Powell 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 6689 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |PAVEMENT MAINTENANCE SOLUTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 620014000              371.000  GAL  |      22.00000        8162.00|      17.34000        6433.14|      18.00000        6678.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0140 620014960              495.000  GAL  |      50.00000       24750.00|      39.00000       19305.00|      40.00000       19800.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0150 623000000                7.400  MILE |    1000.00000        7400.00|     393.37000        2910.94|     420.00000        3108.00 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $     1,115,198.28|           $       959,838.47|           $       991,527.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,115,198.28|           $       959,838.47|           $       991,527.03 
==================================================================================================================================== 
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     CALL ORDER   : 010                     CONTRACT ID : 05408                        COUNTIES : Powell 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 2925               |(   5  ) 4343 
                                          |RIVERSIDE CONTRACTING INC    |HARDRIVES CONSTRUCTION INC   |HELENA SAND & GRAVEL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER, CRACK SEALING 
                                          |                             |                             | 
0010 104030010             7500.000  UNIT |       1.00000        7500.00|       1.00000        7500.00|       1.00000        7500.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   74500.00000       74500.00|   24032.67000       24032.67|   37413.28000       37413.28 
  MOBILIZATION                            |                             |                             | 
0030 301020718           490686.000  SQYD |       0.39000      191367.54|       0.59000      289504.74|       0.57000      279691.02 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              864.100  TON  |     395.00000      341319.50|     420.58000      363423.18|     409.50000      353848.95 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 402020502           112847.000  LB   |       2.08000      234721.76|       2.02000      227950.94|       2.25000      253905.75 
  CRACK SEALING                           |                             |                             | 
0060 618030005            85000.000  UNIT |       0.80000       68000.00|       0.24000       20400.00|       0.89000       75650.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0070 620011105                8.000  GAL  |      52.00000         416.00|      61.87000         494.96|      55.00000         440.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0080 620011110                8.000  GAL  |      52.00000         416.00|      61.87000         494.96|      55.00000         440.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0090 620011260               10.000  GAL  |     195.00000        1950.00|     230.77000        2307.70|     205.00000        2050.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0100 620011265               10.000  GAL  |     195.00000        1950.00|     230.77000        2307.70|     205.00000        2050.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0110 620013000              807.000  GAL  |      18.00000       14526.00|      21.46000       17318.22|      19.00000       15333.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0120 620013960             1076.000  GAL  |      40.50000       43578.00|      48.26000       51927.76|      43.00000       46268.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0130 620014000              371.000  GAL  |      18.00000        6678.00|      21.46000        7961.66|      19.00000        7049.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0140 620014960              495.000  GAL  |      40.50000       20047.50|      48.26000       23888.70|      43.00000       21285.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0150 623000000                7.400  MILE |     400.00000        2960.00|     486.74000        3601.88|     430.00000        3182.00 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $     1,009,930.30|           $     1,043,115.07|           $     1,106,106.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,009,930.30|           $     1,043,115.07|           $     1,106,106.00 
==================================================================================================================================== 
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     CALL ORDER   : 011                     CONTRACT ID : 02408                        COUNTIES : Silver Bow      Jefferson 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME : 09/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : 2003-VMS-BUTTE-EAST 
     PROJECT(S) : (5875056000) HSIP 90-4(56)227 
                  2003-VMS-BUTTE-EAST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       499,992.90    132.7114% 100.0000% 
   1   2084            MONTANA LINES INC                                                $       376,752.05    100.0000%  75.3515% 
   2   3847            ROCKY MOUNTAIN TRAFFIC CONTROL INC                               $       466,964.00    123.9446%  93.3941% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2084                |(   2  ) 3847 
                                          |ENGINEER'S ESTIMATE          |MONTANA LINES INC            |ROCKY MOUNTAIN TRAFFIC CONTRO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CONTINENTAL INT VARIABLE MESSAGE SIGN 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   65000.00000       65000.00|   23915.00000       23915.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0030 551020060                3.000  CUYD |    1200.00000        3600.00|     790.00000        2370.00|    1000.00000        3000.00 
  CONCRETE-CLASS D                        |                             |                             | 
0040 607100465                7.000  EACH |    8700.00000       60900.00|   10920.00000       76440.00|   14000.00000       98000.00 
  GATE - ROAD CLOSURE                     |                             |                             | 
0050 616183000               10.300  CUYD |    1500.00000       15450.00|    1220.00000       12566.00|    1000.00000       10300.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0060 616343920             3715.000  LNFT |      18.00000       66870.00|       7.05000       26190.75|      10.50000       39007.50 
  CONDUIT-PLASTIC 2 IN                    |                             |                             | 
0070 616783001                7.000  EACH |     375.00000        2625.00|     335.00000        2345.00|     290.00000        2030.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0080 616783002                3.000  EACH |     450.00000        1350.00|     395.00000        1185.00|     480.00000        1440.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0090 617033314             3850.000  LNFT |       2.00000        7700.00|       0.80000        3080.00|       2.90000       11165.00 
  CABLE-COPPER 5AWG14-600V                |                             |                             | 
0100 617086919              838.000  LNFT |       2.50000        2095.00|       1.50000        1257.00|       2.40000        2011.20 
  CABLE COPPER 6 PAIR AWG 19 COM          |                             |                             | 
0110 617123104             3297.000  LNFT |       1.50000        4945.50|       1.40000        4615.80|       2.20000        7253.40 
  CONDUCTOR-COPPER AWG4-600V              |                             |                             | 
0120 617123106             2490.000  LNFT |       1.40000        3486.00|       1.50000        3735.00|       1.20000        2988.00 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
0130 617123108             2472.000  LNFT |       1.20000        2966.40|       1.05000        2595.60|       0.95000        2348.40 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 011                     CONTRACT ID : 02408                        COUNTIES : Silver Bow      Jefferson 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2084               |(   2  ) 3847 
                                          |ENGINEER'S ESTIMATE          |MONTANA LINES INC            |ROCKY MOUNTAIN TRAFFIC CONTRO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 617123110             8235.000  LNFT |       1.00000        8235.00|       0.70000        5764.50|       0.70000        5764.50 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0150 617303220                7.000  EACH |     500.00000        3500.00|     375.00000        2625.00|     460.00000        3220.00 
  LUMINAIRE ASSEMBLY-200 W S.V.           |                             |                             | 
0160 617333000                1.000  EACH |     800.00000         800.00|     600.00000         600.00|    2100.00000        2100.00 
  SERV ASSEMBLY-MODIFY                    |                             |                             | 
0170 617333120                1.000  EACH |    2400.00000        2400.00|    2085.00000        2085.00|    1400.00000        1400.00 
  SERV ASSEMB-20 AMP                      |                             |                             | 
0180 617333130                1.000  EACH |    2500.00000        2500.00|    2810.00000        2810.00|    2100.00000        2100.00 
  SERV ASSEMB-30 AMP                      |                             |                             | 
0190 617333195                3.000  EACH |    2333.33333        7000.00|    1870.00000        5610.00|    1900.00000        5700.00 
  SERV ASSEMB-100 AMP                     |                             |                             | 
0200 617781000                       LUMP |    5500.00000        5500.00|    1325.00000        1325.00|    2500.00000        2500.00 
  REMOVAL AND SALVAGE                     |                             |                             | 
0210 617905010                2.000  EACH |    1500.00000        3000.00|    2750.00000        5500.00|    9000.00000       18000.00 
  VARIABLE MESSAGE SIGN-INSTALL           |                             |                             | 
0220 618030080                       LUMP |   20000.00000       20000.00|   31420.00000       31420.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 619010086              128.000  SQFT |      25.00000        3200.00|      28.90000        3699.20|     300.00000       38400.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0240 619010300             1400.000  LB   |       2.75000        3850.00|      10.15000       14210.00|       6.00000        8400.00 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0250 619010410              140.000  LNFT |      50.00000        7000.00|      35.20000        4928.00|      39.00000        5460.00 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
0260 619010510                2.000  EACH |   80000.00000      160000.00|   38960.00000       77920.00|   50000.00000      100000.00 
  OVERHEAD STRUCTURE/METAL                |                             |                             | 
0275 619010744                8.000  EACH |     750.00000        6000.00|     855.00000        6840.00|     750.00000        6000.00 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
0280 619011214             1668.000  EACH |      15.00000       25020.00|      27.65000       46120.20|      32.00000       53376.00 
  LINEAR DELINEATION SYSTEM               |                             |                             | 
     SECTION TOTALS                       |           $       499,992.90|           $       376,752.05|           $       466,964.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       499,992.90|           $       376,752.05|           $       466,964.00 
==================================================================================================================================== 
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     CALL ORDER   : 012                     CONTRACT ID : 12408                        COUNTIES : Silver Bow 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME : 10/20/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : ELIZABETH WARREN - HARRISON - CONTINENTAL 
     PROJECT(S) : (6258007000) UPP 1816(7) 
                  ELIZABETH WARREN - HARRISON - CONTINENTAL 
                  (6260006000) UPP 1809(6) 
                  MOUNT HIGHLAND - 4 MILE VIEW 
                  (6261007000) UPP 1801(7) 
                  EXCELSIOR - I-115 TO PLATINUM 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       730,684.80    124.3587% 100.0000% 
   1   2032            JIM GILMAN EXCAVATING INC                                        $       587,562.35    100.0000%  80.4126% 
   2   2567            HOLLOW CONTRACTING INC                                           $       693,825.69    118.0855%  94.9555% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(   2  ) 2567 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |HOLLOW CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD MILLING, PMS OVERLAY, SEAL & COVER 
                                          |                             |                             | 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   72200.00000       72200.00|   35000.00000       35000.00|   27000.00000       27000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020735            80874.000  SQYD |       0.65000       52568.10|       0.60000       48524.40|       1.00000       80874.00 
  COVER - TYPE 2                          |                             |                             | 
0040 401020042             1986.000  TON  |     100.00000      198600.00|      85.00000      168810.00|      87.00000      172782.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0050 402020305              993.000  GAL  |       3.00000        2979.00|       3.00000        2979.00|       1.85000        1837.05 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0060 402020368              137.300  TON  |     410.00000       56293.00|     450.00000       61785.00|     505.00000       69336.50 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0070 402020502            19157.000  LB   |       2.10000       40229.70|       2.35000       45018.95|       2.55000       48850.35 
  CRACK SEALING                           |                             |                             | 
0080 411010000            20810.000  SQYD |       5.00000      104050.00|       2.50000       52025.00|       4.85000      100928.50 
  COLD MILLING                            |                             |                             | 
0090 606010150                4.000  EACH |    2100.00000        8400.00|    1870.00000        7480.00|    2057.00000        8228.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0100 606010642                4.000  EACH |    2900.00000       11600.00|    2295.00000        9180.00|    2524.50000       10098.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0110 606011150               33.000  EACH |      55.00000        1815.00|      25.00000         825.00|      27.50000         907.50 
  REMOVE CONC BARRIER RAIL                |                             |                             | 
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     CALL ORDER   : 012                     CONTRACT ID : 12408                        COUNTIES : Silver Bow 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2567 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |HOLLOW CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 606011244                5.000  EACH |     450.00000        2250.00|     700.00000        3500.00|     770.00000        3850.00 
  CONCRETE BARRIER RAIL                   |                             |                             | 
0130 608010020               66.600  SQYD |      90.00000        5994.00|     125.00000        8325.00|     120.00000        7992.00 
  SIDEWALK-CONCRETE 4 IN                  |                             |                             | 
0140 608010125               10.300  SQYD |     520.00000        5356.00|     600.00000        6180.00|     605.00000        6231.50 
  TRUNCATED DOMES                         |                             |                             | 
0150 609010200              187.300  LNFT |      50.00000        9365.00|      35.00000        6555.50|      37.50000        7023.75 
  CURB AND GUTTER-CONC                    |                             |                             | 
0160 618030005           100000.000  UNIT |       0.90000       90000.00|       0.77000       77000.00|       0.85000       85000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0170 620010301               84.000  GAL  |     200.00000       16800.00|     125.00000       10500.00|     102.30000        8593.20 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0180 620011105               38.000  GAL  |      95.00000        3610.00|      95.00000        3610.00|      97.90000        3720.20 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0190 620011110                8.000  GAL  |      95.00000         760.00|      70.00000         560.00|      97.90000         783.20 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0200 620011260               25.000  GAL  |     250.00000        6250.00|     249.00000        6225.00|     306.90000        7672.50 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0210 620011265                4.000  GAL  |     250.00000        1000.00|     220.00000         880.00|     306.90000        1227.60 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0220 620013000              150.000  GAL  |      35.00000        5250.00|      18.75000        2812.50|      32.45000        4867.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
0230 620013960              162.000  GAL  |      55.00000        8910.00|      47.00000        7614.00|      53.90000        8731.80 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0240 620014000              183.000  GAL  |      35.00000        6405.00|      21.00000        3843.00|      32.45000        5938.35 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0250 620014960              157.000  GAL  |      55.00000        8635.00|      49.00000        7693.00|      53.90000        8462.30 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0260 620017000                0.910  MILE |    1500.00000        1365.00|     700.00000         637.00|    3175.70000        2889.89 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $       730,684.80|           $       587,562.35|           $       693,825.69 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       730,684.80|           $       587,562.35|           $       693,825.69 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 013                     CONTRACT ID : 04408                        COUNTIES : Lewis and Clark 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :   60  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : HELENA - NORTH & SOUTH 
     PROJECT(S) : (6225120000) IM 15-4(120)190 
                  HELENA - NORTH & SOUTH 
                  (6269028000) UPP 5809(28) 
                  NORTH MONTANA 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       665,771.90    110.2996% 100.0000% 
   1   4343            HELENA SAND & GRAVEL INC                                         $       603,603.00    100.0000%  90.6621% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4343                |(      ) 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD WORK 95% BRIDGE JOINT REPAIR 5%     RURAL 13% URBAN 87% 
                                          |                             |                             | 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   61300.00000       61300.00|   53290.32000       53290.32| 
  MOBILIZATION                            |                             |                             | 
0030 210020170               30.000  MILE |      40.00000        1200.00|      20.00000         600.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020718           154105.000  SQYD |       0.48000       73970.40|       0.45000       69347.25| 
  COVER - TYPE 1                          |                             |                             | 
0050 301020735             8588.000  SQYD |       0.85000        7299.80|       0.75000        6441.00| 
  COVER - TYPE 2                          |                             |                             | 
0060 401020042             1141.000  TON  |      95.00000      108395.00|      67.00000       76447.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0070 401020300               13.000  TON  |     129.00000        1677.00|     142.00000        1846.00| 
  HYDRATED LIME                           |                             |                             | 
0080 402020095               71.800  TON  |     425.00000       30515.00|     450.00000       32310.00| 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0090 402020305             1070.100  GAL  |       2.00000        2140.20|       1.80000        1926.18| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0100 402020368              275.200  TON  |     390.00000      107328.00|     425.00000      116960.00| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0110 404010010              933.000  TON  |      53.00000       49449.00|      41.00000       38253.00| 
  PLANT MIX SEAL COURSE                   |                             |                             | 
0120 411010000             9191.000  SQYD |       2.00000       18382.00|       1.75000       16084.25| 
  COLD MILLING                            |                             |                             | 
0130 561010507              122.800  LNFT |     175.00000       21490.00|     250.00000       30700.00| 
  EXPANSION JOINT-ASPHALT PLUG            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 013                     CONTRACT ID : 04408                        COUNTIES : Lewis and Clark 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4343               |(      ) 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 606010385               31.250  LNFT |       2.80000          87.50|      16.00000         500.00| 
  REMOVE GUARD RAIL                       |                             |                             | 
0150 606010642                1.000  EACH |    2700.00000        2700.00|    3850.00000        3850.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 618030005           130000.000  UNIT |       0.90000      117000.00|       0.65000       84500.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0170 620010301                2.000  GAL  |     225.00000         450.00|     250.00000         500.00| 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0180 620011105               11.000  GAL  |     115.00000        1265.00|     185.00000        2035.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0190 620011110                9.000  GAL  |      95.00000         855.00|     185.00000        1665.00| 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0200 620011260                8.000  GAL  |     325.00000        2600.00|     245.00000        1960.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0210 620011265                6.000  GAL  |     300.00000        1800.00|     245.00000        1470.00| 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0220 620013000              293.000  GAL  |      20.00000        5860.00|      27.50000        8057.50| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0230 620013960              365.000  GAL  |      52.00000       18980.00|      54.50000       19892.50| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0240 620014000              237.000  GAL  |      20.00000        4740.00|      27.50000        6517.50| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0250 620014960              289.000  GAL  |      52.00000       15028.00|      54.50000       15750.50| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0260 620017000                0.900  MILE |    1400.00000        1260.00|    3000.00000        2700.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $       665,771.90|           $       603,603.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       665,771.90|           $       603,603.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 014                     CONTRACT ID : 16408                        COUNTIES : Silver Bow 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME :  115  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : NEVERSWEAT - RR - BUTTE 
     PROJECT(S) : (5051004000) BR 1801(4) 
                  NEVERSWEAT - RR - BUTTE 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       852,342.80     96.2543% 100.0000% 
   1   6011            EDWARD T COPPS CONSTRUCTION                                      $       885,511.18    100.0000% 103.8914% 
   2   2054            SLETTEN CONSTRUCTION COMPANY                                     $       900,086.40    101.6460% 105.6015% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6011                |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |EDWARD T COPPS CONSTRUCTION  |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   APPROACHES - G, GS, PMS 
                                          |                             |                             | 
0010 104100000            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                0.620  CRKM |    6500.00000        4030.00|    8500.00000        5270.00|    3000.00000        1860.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    5000.00000        5000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  120000.00000      120000.00|  121215.00000      121215.00|  182000.00000      182000.00 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   30000.00000       30000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203120000             1187.000  M3   |      25.00000       29675.00|      15.00000       17805.00|      14.00000       16618.00 
  EXCAVATION-STREET                       |                             |                             | 
0070 203220000             3118.000  M3   |      18.00000       56124.00|      13.50000       42093.00|      14.00000       43652.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0080 208100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  TEMPORARY EROSION CONTROL               |                             |                             | 
0090 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0100 208106050                       LUMP |   10000.00000       10000.00|    6562.50000        6562.50|   10000.00000       10000.00 
  TEMPORARY EROSION CONTROL - LS          |                             |                             | 
0110 301270000              701.000  M3   |      35.00000       24535.00|      35.00000       24535.00|      40.00000       28040.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0120 301440020             2969.000  M2   |       2.00000        5938.00|       2.00000        5938.00|       1.60000        4750.40 
  COVER - TYPE 2                          |                             |                             | 
0130 301750000              320.000  M3   |      40.00000       12800.00|      35.00000       11200.00|      40.00000       12800.00 
  BRIDGE END BACKFILL                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 014                     CONTRACT ID : 16408                        COUNTIES : Silver Bow 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6011               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |EDWARD T COPPS CONSTRUCTION  |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 401040500              550.000  MT   |     100.00000       55000.00|      75.00000       41250.00|      95.00000       52250.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0150 402200000             1231.000  L    |       0.75000         923.25|       2.00000        2462.00|       3.00000        3693.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0160 402225000                5.500  MT   |     550.00000        3025.00|     500.00000        2750.00|     900.00000        4950.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0170 551175000               76.000  M3   |     700.00000       53200.00|     785.00000       59660.00|     500.00000       38000.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0180 551410000              109.500  M3   |     700.00000       76650.00|     850.00000       93075.00|     650.00000       71175.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0190 552150000              268.000  M2   |      15.00000        4020.00|      20.00000        5360.00|      10.00000        2680.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0200 552240000               86.600  M2   |     175.00000       15155.00|     200.00000       17320.00|     155.00000       13423.00 
  ARCHITECTURAL TREATMENT                 |                             |                             | 
0210 553030000              145.000  M    |     800.00000      116000.00|     895.00000      129775.00|     900.00000      130500.00 
  PRESTRESSED BEAM-TYPE 4                 |                             |                             | 
0220 555100000             3092.000  KG   |       3.00000        9276.00|       3.00000        9276.00|       3.50000       10822.00 
  REINFORCING STEEL                       |                             |                             | 
0230 555200000            10418.000  KG   |       3.00000       31254.00|       3.75000       39067.50|       3.50000       36463.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0240 557320000               34.710  M    |     115.00000        3991.65|     280.00000        9718.80|     300.00000       10413.00 
  HAND RAIL                               |                             |                             | 
0250 559244050               95.000  M    |     200.00000       19000.00|     250.00000       23750.00|     300.00000       28500.00 
  FRN STL PIPE PILE 406X12.7 MM           |                             |                             | 
0260 559344050               90.000  M    |      30.00000        2700.00|      20.00000        1800.00|      78.00000        7020.00 
  DR STL PIPE PILE 406X12.7 MM            |                             |                             | 
0270 559500000               87.000  M    |     100.00000        8700.00|     600.00000       52200.00|     200.00000       17400.00 
  PILE - PREBORE                          |                             |                             | 
0280 559550000               10.000  EACH |     180.00000        1800.00|     400.00000        4000.00|     325.00000        3250.00 
  PILE CUTTING SHOE                       |                             |                             | 
0290 603444520               15.000  M    |     270.00000        4050.00|     177.55000        2663.25|     190.00000        2850.00 
  RCP IRR 450 MM CL 2                     |                             |                             | 
0300 604320000                1.000  EACH |    2200.00000        2200.00|    1955.00000        1955.00|    2500.00000        2500.00 
  INLET-CURB-TYPE 2                       |                             |                             | 
0310 606000000               19.050  M    |      65.00000        1238.25|      59.30000        1129.67|      70.00000        1333.50 
  GUARD RAIL-STEEL                        |                             |                             | 
0320 606015000               19.050  M    |     150.00000        2857.50|     122.00000        2324.10|     150.00000        2857.50 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0330 606110000                2.000  EACH |    1950.00000        3900.00|    2010.00000        4020.00|    3000.00000        6000.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0340 606250000                1.000  EACH |    2950.00000        2950.00|    2490.00000        2490.00|    3000.00000        3000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
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     CALL ORDER   : 014                     CONTRACT ID : 16408                        COUNTIES : Silver Bow 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6011               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |EDWARD T COPPS CONSTRUCTION  |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 606290000                6.000  EACH |     475.00000        2850.00|     690.00000        4140.00|     800.00000        4800.00 
  CONCRETE BARRIER RAIL                   |                             |                             | 
0360 606308000                2.000  EACH |     595.00000        1190.00|    1950.00000        3900.00|     750.00000        1500.00 
  CONCRETE BARRIER RAIL TRANSITION        |                             |                             | 
0370 608100000              211.200  M2   |     125.00000       26400.00|      83.86000       17711.23|      80.00000       16896.00 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0380 608150000               17.500  M2   |     150.00000        2625.00|     104.30000        1825.25|     100.00000        1750.00 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0390 609000000              143.300  M    |     125.00000       17912.50|      95.06000       13622.10|      90.00000       12897.00 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0400 610110000                0.500  HA   |     700.00000         350.00|    2234.00000        1117.00|    2250.00000        1125.00 
  SEEDING AREA NO 1                       |                             |                             | 
0410 610400000                0.500  HA   |     650.00000         325.00|    1096.00000         548.00|    1100.00000         550.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0420 610520000                0.500  HA   |    2000.00000        1000.00|   12592.00000        6296.00|   13000.00000        6500.00 
  COMPOST                                 |                             |                             | 
0430 613010000               48.000  M3   |      90.00000        4320.00|     115.42000        5540.16|     150.00000        7200.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0440 613500000               40.000  M    |      90.00000        3600.00|     115.00000        4600.00|     100.00000        4000.00 
  PLANT MIX DITCH                         |                             |                             | 
0450 616010000                1.500  M3   |    1800.00000        2700.00|    1400.00000        2100.00|    2200.00000        3300.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0460 616241000               80.000  M    |      35.00000        2800.00|      55.00000        4400.00|      40.00000        3200.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0470 616303000               12.000  M    |      60.00000         720.00|      85.00000        1020.00|      60.00000         720.00 
  CONDUIT-PLASTIC 103 MM                  |                             |                             | 
0480 616480000                2.000  EACH |     415.00000         830.00|     400.00000         800.00|     400.00000         800.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0490 618020000                       LUMP |   50000.00000       50000.00|   12000.00000       12000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0500 618030000                0.500  KM   |    1225.00000         612.50|     500.00000         250.00|    1000.00000         500.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0510 618140000                9.200  M2   |     230.00000        2116.00|     200.00000        1840.00|      60.00000         552.00 
  SINGLE USE SIGNS                        |                             |                             | 
0520 619033000                2.360  M2   |     265.00000         625.40|     250.00000         590.00|      60.00000         141.60 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0530 619034010                1.890  M2   |     275.00000         519.75|     300.00000         567.00|      60.00000         113.40 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0540 619140000              115.500  KG   |      12.00000        1386.00|      12.00000        1386.00|      10.00000        1155.00 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0550 619700000                5.000  EACH |      40.00000         200.00|      25.00000         125.00|      60.00000         300.00 
  REMOVE SIGNS                            |                             |                             | 
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     CALL ORDER   : 014                     CONTRACT ID : 16408                        COUNTIES : Silver Bow 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6011               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |EDWARD T COPPS CONSTRUCTION  |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0560 620010000               64.000  L    |      24.00000        1536.00|      15.00000         960.00|      20.00000        1280.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0570 620020000               64.000  L    |      24.00000        1536.00|      15.50000         992.00|      20.00000        1280.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0580 620030000                2.000  L    |      45.00000          90.00|      45.00000          90.00|      50.00000         100.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0590 620045000                9.000  L    |      70.00000         630.00|     100.00000         900.00|     110.00000         990.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
0600 620110000               42.000  L    |      50.00000        2100.00|      45.00000        1890.00|      60.00000        2520.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0610 620120000               42.000  L    |      50.00000        2100.00|      48.00000        2016.00|      60.00000        2520.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0620 620130000                1.000  L    |     150.00000         150.00|     200.00000         200.00|     250.00000         250.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0630 621230000                1.000  EACH |    2300.00000        2300.00|    1500.00000        1500.00|    2000.00000        2000.00 
  RESET FIRE HYDRANT                      |                             |                             | 
0640 621412000                3.000  EACH |     260.00000         780.00|     200.00000         600.00|     100.00000         300.00 
  ADJUST VALVE BOXES                      |                             |                             | 
0650 622120000              191.000  M2   |       6.00000        1146.00|       4.82000         920.62|       6.00000        1146.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
     SECTION TOTALS                       |           $       852,342.80|           $       885,511.18|           $       900,086.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       852,342.80|           $       885,511.18|           $       900,086.40 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 015 -1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 015                     CONTRACT ID : 06408                        COUNTIES : Cascade 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :   50  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : NW BYPASS - 3RD TO 9TH 
     PROJECT(S) : (6236001000) SFCU 5229(1) 
                  VAUGHN RD - CENTRAL W - NW BYPASS 
                  (6264010000) UPP 5206(10) 
                  NW BYPASS - 3RD TO 9TH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       884,724.50     92.5030% 100.0000% 
   1   2059            UNITED MATERIALS OF GREAT FALLS INC                              $       956,428.00    100.0000% 108.1046% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2059                |(      ) 
                                          |ENGINEER'S ESTIMATE          |UNITED MATERIALS OF GREAT FA | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERLAY AND S & C 
                                          |                             |                             | 
0010 104030010            18000.000  UNIT |       1.00000       18000.00|       1.00000       18000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   80200.00000       80200.00|  100800.00000      100800.00| 
  MOBILIZATION                            |                             |                             | 
0030 210020000                8.000  HOUR |     120.00000         960.00|     120.00000         960.00| 
  GRADER-MOTOR                            |                             |                             | 
0040 210020170               10.000  MILE |     110.00000        1100.00|     135.00000        1350.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0050 301020415              328.000  TON  |      20.00000        6560.00|      20.00000        6560.00| 
  SHOULDER GRAVEL                         |                             |                             | 
0060 301020735            49520.000  SQYD |       0.90000       44568.00|       1.45000       71804.00| 
  COVER - TYPE 2                          |                             |                             | 
0070 401020049             7875.000  TON  |      40.00000      315000.00|      34.00000      267750.00| 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0080 401020300              110.000  TON  |     146.00000       16060.00|     170.00000       18700.00| 
  HYDRATED LIME                           |                             |                             | 
0090 402020095              425.500  TON  |     440.00000      187220.00|     515.00000      219132.50| 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0100 402020305             2449.000  GAL  |       3.00000        7347.00|       2.00000        4898.00| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0110 402020368               84.000  TON  |     400.00000       33600.00|     515.00000       43260.00| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0120 411010000            12761.000  SQYD |       4.50000       57424.50|       8.00000      102088.00| 
  COLD MILLING                            |                             |                             | 
0130 616783001                2.000  EACH |     400.00000         800.00|     450.00000         900.00| 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 015 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 015                     CONTRACT ID : 06408                        COUNTIES : Cascade 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2059               |(      ) 
                                          |ENGINEER'S ESTIMATE          |UNITED MATERIALS OF GREAT FA | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 617763101               12.000  EACH |    1150.00000       13800.00|    1325.00000       15900.00| 
  DETECTOR/LOOP                           |                             |                             | 
0150 618030005            50000.000  UNIT |       0.90000       45000.00|       0.85000       42500.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0160 619010086                9.000  SQFT |      30.00000         270.00|      65.00000         585.00| 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0170 619010230                1.000  EACH |      50.00000          50.00|     100.00000         100.00| 
  REMOVE SIGNS                            |                             |                             | 
0180 620010301              125.000  GAL  |     200.00000       25000.00|     140.00000       17500.00| 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0190 620011105               28.000  GAL  |      75.00000        2100.00|     105.00000        2940.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0200 620011260               19.000  GAL  |     275.00000        5225.00|     285.00000        5415.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0210 620013000              143.000  GAL  |      40.00000        5720.00|      21.50000        3074.50| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0220 620013960               95.000  GAL  |      80.00000        7600.00|      55.00000        5225.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0230 620014000               57.000  GAL  |      40.00000        2280.00|      23.50000        1339.50| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0240 620014960               38.000  GAL  |      90.00000        3420.00|      52.00000        1976.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0250 620017000                2.300  MILE |     900.00000        2070.00|     335.00000         770.50| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0260 621013070                4.000  EACH |     675.00000        2700.00|     600.00000        2400.00| 
  ADJUST MANHOLES                         |                             |                             | 
0270 621013110                2.000  EACH |     325.00000         650.00|     250.00000         500.00| 
  ADJUST VALVE BOXES                      |                             |                             | 
     SECTION TOTALS                       |           $       884,724.50|           $       956,428.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       884,724.50|           $       956,428.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 016                     CONTRACT ID : 03607                        COUNTIES : Flathead        Lincoln 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   75  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 2001-D1-SLOPE FLATTENING/GUARDRAIL 
     PROJECT(S) : (5014747000) HSIP-STPE 0002(747) 
                  2001-D1-SLOPE FLATTENING/GUARDRAIL 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       724,250.29    134.5406% 100.0000% 
   1   4364            SANDRY CONSTRUCTION CO INC                                       $       538,313.65    100.0000%  74.3270% 
   2   2097            SCHELLINGER CONST CO INC                                         $       599,027.79    111.2786%  82.7101% 
   3   4358            KNIFE RIVER - KALISPELL                                          $       767,676.76    142.6077% 105.9961% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4364                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION CO INC   |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LOC# 2 - S-206 - CLEARING, DRAINAGE, GRAIL, FENCE (HSIP FUNDING) 
                                          |                             |                             | 
0010 104100000            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |  118500.00000      118500.00|   35000.00000       35000.00|   56625.00000       56625.00 
  MOBILIZATION                            |                             |                             | 
0030 201100000                       LUMP |    5000.00000        5000.00|    6700.00000        6700.00|   20000.00000       20000.00 
  CLEARING                                |                             |                             | 
0040 203300000            10495.000  M3   |      13.50000      141682.50|      10.00000      104950.00|      11.60000      121742.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0050 203500000             2970.000  M3   |       8.00000       23760.00|       7.00000       20790.00|       6.00000       17820.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0060 207300000              102.500  M3   |      65.00000        6662.50|      27.00000        2767.50|      37.00000        3792.50 
  BEDDING MATERIAL                        |                             |                             | 
0070 208100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  TEMPORARY EROSION CONTROL               |                             |                             | 
0080 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0090 208106050                       LUMP |   12000.00000       12000.00|    8000.00000        8000.00|   17500.00000       17500.00 
  TEMPORARY EROSION CONTROL - LS          |                             |                             | 
0100 210100000                8.000  HOUR |     125.00000        1000.00|      90.00000         720.00|     135.00000        1080.00 
  GRADER-MOTOR                            |                             |                             | 
0110 301270000              479.000  M3   |      50.00000       23950.00|      50.00000       23950.00|      40.00000       19160.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0120 401040500              210.000  MT   |     110.00000       23100.00|      75.00000       15750.00|     100.63000       21132.30 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0130 401100000               45.000  MT   |     130.00000        5850.00|     143.00000        6435.00|     135.00000        6075.00 
  DUST PALLIATIVE                         |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 016 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 016                     CONTRACT ID : 03607                        COUNTIES : Flathead        Lincoln 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4364               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION CO INC   |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 551170000               14.100  M3   |    1300.00000       18330.00|     650.00000        9165.00|    1200.00000       16920.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0150 551301100                0.800  M3   |     450.00000         360.00|     350.00000         280.00|     950.00000         760.00 
  FLOWABLE FILL                           |                             |                             | 
0160 603004500              121.500  M    |     150.00000       18225.00|     146.00000       17739.00|     150.00000       18225.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0170 603006000               40.000  M    |     200.00000        8000.00|     167.00000        6680.00|     210.00000        8400.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0180 603111617                5.000  M    |     525.00000        2625.00|     890.00000        4450.00|     610.00000        3050.00 
  CSP IRR 1650 MM X 2.77 MM               |                             |                             | 
0190 603341282               19.000  M    |    3000.00000       57000.00|    3000.00000       57000.00|    3500.00000       66500.00 
  SSPPA 4.110 M X 2.82 MM                 |                             |                             | 
0200 603404520               26.500  M    |     200.00000        5300.00|     200.00000        5300.00|     180.00000        4770.00 
  RCP 450 MM CL 2                         |                             |                             | 
0210 603600020               19.000  M    |     100.00000        1900.00|      30.00000         570.00|      20.00000         380.00 
  PIPE-POLYETHYLENE 25 MM                 |                             |                             | 
0220 604210000                1.000  EACH |    2400.00000        2400.00|    2250.00000        2250.00|    2250.00000        2250.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
0230 606000000                7.620  M    |      75.00000         571.50|      70.00000         533.40|      64.50000         491.49 
  GUARD RAIL-STEEL                        |                             |                             | 
0240 606000050              255.270  M    |     115.00000       29356.05|     100.00000       25527.00|      92.20000       23535.89 
  GUARD RAIL-STEEL/2.1 M POSTS            |                             |                             | 
0250 606000450               53.340  M    |     100.00000        5334.00|      95.00000        5067.30|      88.30000        4709.92 
  GUARD RAIL-NESTED                       |                             |                             | 
0260 606250000                6.000  EACH |    2700.00000       16200.00|    2700.00000       16200.00|    2475.00000       14850.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0270 606800000               83.820  M    |      12.00000        1005.84|      10.00000         838.20|       9.10000         762.76 
  REMOVE GUARD RAIL                       |                             |                             | 
0280 607204100              203.000  M    |       9.50000        1928.50|       7.00000        1421.00|       5.65000        1146.95 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0290 607205000              126.000  M    |       9.00000        1134.00|       8.00000        1008.00|       6.60000         831.60 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0300 607205100              195.800  M    |      10.00000        1958.00|       7.25000        1419.55|       6.05000        1184.59 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0310 607210050              823.400  M    |      50.00000       41170.00|      27.00000       22231.80|      21.50000       17703.10 
  FENCE - WILDLIFE                        |                             |                             | 
0320 607210055               14.000  EACH |     350.00000        4900.00|     275.00000        3850.00|     190.00000        2660.00 
  FENCE - PANEL/SINGLE - WILDLIFE         |                             |                             | 
0330 607210060                8.000  EACH |     400.00000        3200.00|     385.00000        3080.00|     285.00000        2280.00 
  FENCE - PANEL/DOUBLE - WILDLIFE         |                             |                             | 
0340 607211000               17.000  EACH |     160.00000        2720.00|     110.00000        1870.00|      94.00000        1598.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 016                     CONTRACT ID : 03607                        COUNTIES : Flathead        Lincoln 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4364               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |SANDRY CONSTRUCTION CO INC   |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 607212000               12.000  EACH |     190.00000        2280.00|     165.00000        1980.00|     145.00000        1740.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0360 607300300               18.000  M    |      70.00000        1260.00|      55.00000         990.00|      34.00000         612.00 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0370 607300420               14.400  M    |     300.00000        4320.00|      83.00000        1195.20|     361.00000        5198.40 
  GATE - WILDLIFE                         |                             |                             | 
0380 607602121              752.100  M    |      10.00000        7521.00|      12.00000        9025.20|      12.35000        9288.44 
  FARM FENCE TYPE F2M-1220 MM WW          |                             |                             | 
0390 607603800              407.000  M    |       9.00000        3663.00|      12.00000        4884.00|      12.55000        5107.85 
  FARM FENCE-TYPE F3W-813 MM WW           |                             |                             | 
0400 610110000                4.700  HA   |     600.00000        2820.00|     830.00000        3901.00|     650.00000        3055.00 
  SEEDING AREA NO 1                       |                             |                             | 
0410 610120000                0.200  HA   |    3000.00000         600.00|    1980.00000         396.00|    4500.00000         900.00 
  SEEDING AREA NO 2                       |                             |                             | 
0420 610210000                4.700  HA   |     300.00000        1410.00|     430.00000        2021.00|     300.00000        1410.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0430 610222000                0.200  HA   |    1000.00000         200.00|     430.00000          86.00|    1000.00000         200.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0440 610400000                4.700  HA   |     300.00000        1410.00|     135.00000         634.50|     140.00000         658.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0450 610405010              750.000  UNIT |       1.00000         750.00|       1.00000         750.00|       1.00000         750.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0460 610550000             2232.000  M2   |       4.80000       10713.60|       2.75000        6138.00|       4.50000       10044.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0470 618010000            70000.000  UNIT |       1.10000       77000.00|       1.00000       70000.00|       0.82000       57400.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0480 619511000               36.000  EACH |      23.50000         846.00|      27.00000         972.00|      28.00000        1008.00 
  DELINEATOR-DES A                        |                             |                             | 
0490 619514000                5.000  EACH |      29.00000         145.00|      28.00000         140.00|      30.00000         150.00 
  DELINEATOR-DES D                        |                             |                             | 
0500 619516000               16.000  EACH |      26.80000         428.80|      26.00000         416.00|      30.00000         480.00 
  DELINEATOR-DES F                        |                             |                             | 
0510 619720000                8.000  EACH |     200.00000        1600.00|      94.00000         752.00|     135.00000        1080.00 
  RESET SIGNS                             |                             |                             | 
0520 800060000                6.000  EACH |     210.00000        1260.00|     265.00000        1590.00|     185.00000        1110.00 
  MAILBOX                                 |                             |                             | 
     SECTION TOTALS                       |           $       724,250.29|           $       538,313.65|           $       599,027.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       724,250.29|           $       538,313.65|           $       599,027.79 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 016                     CONTRACT ID : 03607                        COUNTIES : Flathead        Lincoln 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 4358                |(       )                    |(      ) 
                                          |KNIFE RIVER - KALISPELL      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LOC# 2 - S-206 - CLEARING, DRAINAGE, GRAIL, FENCE (HSIP FUNDING) 
                                          |                             |                             | 
0010 104100000            15000.000  UNIT |       1.00000       15000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   26440.89000       26440.89|                             | 
  MOBILIZATION                            |                             |                             | 
0030 201100000                       LUMP |    1500.00000        1500.00|                             | 
  CLEARING                                |                             |                             | 
0040 203300000            10495.000  M3   |      24.25000      254503.75|                             | 
  EMBANKMENT IN PLACE                     |                             |                             | 
0050 203500000             2970.000  M3   |       7.75000       23017.50|                             | 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0060 207300000              102.500  M3   |      28.00000        2870.00|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0070 208100000             5000.000  UNIT |       1.00000        5000.00|                             | 
  TEMPORARY EROSION CONTROL               |                             |                             | 
0080 208106000              900.000  UNIT |       1.00000         900.00|                             | 
  MPDES PERMIT FEES                       |                             |                             | 
0090 208106050                       LUMP |   30000.00000       30000.00|                             | 
  TEMPORARY EROSION CONTROL - LS          |                             |                             | 
0100 210100000                8.000  HOUR |     133.00000        1064.00|                             | 
  GRADER-MOTOR                            |                             |                             | 
0110 301270000              479.000  M3   |      49.25000       23590.75|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0120 401040500              210.000  MT   |      99.50000       20895.00|                             | 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0130 401100000               45.000  MT   |     145.00000        6525.00|                             | 
  DUST PALLIATIVE                         |                             |                             | 
0140 551170000               14.100  M3   |    1500.00000       21150.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0150 551301100                0.800  M3   |    1137.00000         909.60|                             | 
  FLOWABLE FILL                           |                             |                             | 
0160 603004500              121.500  M    |     245.00000       29767.50|                             | 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0170 603006000               40.000  M    |     227.00000        9080.00|                             | 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0180 603111617                5.000  M    |    2243.00000       11215.00|                             | 
  CSP IRR 1650 MM X 2.77 MM               |                             |                             | 
0190 603341282               19.000  M    |    3332.00000       63308.00|                             | 
  SSPPA 4.110 M X 2.82 MM                 |                             |                             | 
0200 603404520               26.500  M    |     320.00000        8480.00|                             | 
  RCP 450 MM CL 2                         |                             |                             | 
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     CALL ORDER   : 016                     CONTRACT ID : 03607                        COUNTIES : Flathead        Lincoln 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 4358                |(       )                    |(      ) 
                                          |KNIFE RIVER - KALISPELL      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 603600020               19.000  M    |      24.00000         456.00|                             | 
  PIPE-POLYETHYLENE 25 MM                 |                             |                             | 
0220 604210000                1.000  EACH |    2100.00000        2100.00|                             | 
  INLET-DROP-TYPE 1                       |                             |                             | 
0230 606000000                7.620  M    |     101.00000         769.62|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0240 606000050              255.270  M    |     130.00000       33185.10|                             | 
  GUARD RAIL-STEEL/2.1 M POSTS            |                             |                             | 
0250 606000450               53.340  M    |     117.00000        6240.78|                             | 
  GUARD RAIL-NESTED                       |                             |                             | 
0260 606250000                6.000  EACH |    3100.00000       18600.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0270 606800000               83.820  M    |      11.00000         922.02|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0280 607204100              203.000  M    |       7.00000        1421.00|                             | 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0290 607205000              126.000  M    |       8.00000        1008.00|                             | 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0300 607205100              195.800  M    |       7.50000        1468.50|                             | 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0310 607210050              823.400  M    |      26.25000       21614.25|                             | 
  FENCE - WILDLIFE                        |                             |                             | 
0320 607210055               14.000  EACH |     230.00000        3220.00|                             | 
  FENCE - PANEL/SINGLE - WILDLIFE         |                             |                             | 
0330 607210060                8.000  EACH |     350.00000        2800.00|                             | 
  FENCE - PANEL/DOUBLE - WILDLIFE         |                             |                             | 
0340 607211000               17.000  EACH |     115.00000        1955.00|                             | 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0350 607212000               12.000  EACH |     177.00000        2124.00|                             | 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0360 607300300               18.000  M    |      41.50000         747.00|                             | 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0370 607300420               14.400  M    |     440.00000        6336.00|                             | 
  GATE - WILDLIFE                         |                             |                             | 
0380 607602121              752.100  M    |      15.00000       11281.50|                             | 
  FARM FENCE TYPE F2M-1220 MM WW          |                             |                             | 
0390 607603800              407.000  M    |      15.00000        6105.00|                             | 
  FARM FENCE-TYPE F3W-813 MM WW           |                             |                             | 
0400 610110000                4.700  HA   |     950.00000        4465.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0410 610120000                0.200  HA   |    2250.00000         450.00|                             | 
  SEEDING AREA NO 2                       |                             |                             | 
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     CALL ORDER   : 016                     CONTRACT ID : 03607                        COUNTIES : Flathead        Lincoln 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 4358                |(       )                    |(      ) 
                                          |KNIFE RIVER - KALISPELL      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 610210000                4.700  HA   |     500.00000        2350.00|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0430 610222000                0.200  HA   |     500.00000         100.00|                             | 
  FERTILIZING AREA NO 2                   |                             |                             | 
0440 610400000                4.700  HA   |     150.00000         705.00|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0450 610405010              750.000  UNIT |       1.00000         750.00|                             | 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0460 610550000             2232.000  M2   |       3.00000        6696.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0470 618010000            70000.000  UNIT |       1.00000       70000.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0480 619511000               36.000  EACH |      33.50000        1206.00|                             | 
  DELINEATOR-DES A                        |                             |                             | 
0490 619514000                5.000  EACH |      36.00000         180.00|                             | 
  DELINEATOR-DES D                        |                             |                             | 
0500 619516000               16.000  EACH |      36.00000         576.00|                             | 
  DELINEATOR-DES F                        |                             |                             | 
0510 619720000                8.000  EACH |     162.00000        1296.00|                             | 
  RESET SIGNS                             |                             |                             | 
0520 800060000                6.000  EACH |     222.00000        1332.00|                             | 
  MAILBOX                                 |                             |                             | 
     SECTION TOTALS                       |           $       767,676.76|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       767,676.76|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 017                     CONTRACT ID : 11408                        COUNTIES : Deer Lodge 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME : 10/17/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : ANACONDA-WEST 
     PROJECT(S) : (6219042000) STPP 19-1(42)10 
                  ANACONDA-WEST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       314,383.50    121.9439% 100.0000% 
   1   2032            JIM GILMAN EXCAVATING INC                                        $       257,809.98    100.0000%  82.0049% 
   2   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $       291,364.00    113.0150%  92.6779% 
   3   2050            RIVERSIDE CONTRACTING INC                                        $       299,372.75    116.1215%  95.2253% 
   4   2925            HARDRIVES CONSTRUCTION INC                                       $       306,460.74    118.8708%  97.4799% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(   2  ) 6689 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |PAVEMENT MAINTENANCE SOLUTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER AND GUARDRAIL 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   28500.00000       28500.00|   16500.00000       16500.00|   34600.00000       34600.00 
  MOBILIZATION                            |                             |                             | 
0030 203020375              225.000  CUYD |      32.00000        7200.00|      62.50000       14062.50|      20.00000        4500.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 301020718           126175.000  SQYD |       0.50000       63087.50|       0.30000       37852.50|       0.44000       55517.00 
  COVER - TYPE 1                          |                             |                             | 
0050 402020368              216.100  TON  |     400.00000       86440.00|     405.00000       87520.50|     420.00000       90762.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0060 606010385              750.000  LNFT |       3.00000        2250.00|       1.40000        1050.00|       1.50000        1125.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0070 606010642               15.000  EACH |    2500.00000       37500.00|    1950.00000       29250.00|    2360.00000       35400.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0080 618030005            40000.000  UNIT |       1.00000       40000.00|       0.74000       29600.00|       0.67000       26800.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0090 620013000              238.000  GAL  |      25.00000        5950.00|      19.36000        4607.68|      20.00000        4760.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0100 620013960              317.000  GAL  |      52.00000       16484.00|      44.38000       14068.46|      45.00000       14265.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0110 620014000              232.000  GAL  |      25.00000        5800.00|      19.38000        4496.16|      20.00000        4640.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0120 620014960              311.000  GAL  |      52.00000       16172.00|      44.38000       13802.18|      45.00000       13995.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       314,383.50|           $       257,809.98|           $       291,364.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       314,383.50|           $       257,809.98|           $       291,364.00 
==================================================================================================================================== 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/05/08 
                                                                                                                   PAGE : 017 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 017                     CONTRACT ID : 11408                        COUNTIES : Deer Lodge 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 2925               |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |HARDRIVES CONSTRUCTION INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER AND GUARDRAIL 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   30000.00000       30000.00|   14233.62000       14233.62| 
  MOBILIZATION                            |                             |                             | 
0030 203020375              225.000  CUYD |      60.00000       13500.00|      50.20000       11295.00| 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 301020718           126175.000  SQYD |       0.53000       66872.75|       0.69000       87060.75| 
  COVER - TYPE 1                          |                             |                             | 
0050 402020368              216.100  TON  |     400.00000       86440.00|     427.49000       92380.59| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0060 606010385              750.000  LNFT |       1.40000        1050.00|       1.24000         930.00| 
  REMOVE GUARD RAIL                       |                             |                             | 
0070 606010642               15.000  EACH |    1950.00000       29250.00|    2702.30000       40534.50| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0080 618030005            40000.000  UNIT |       0.74000       29600.00|       0.23000        9200.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0090 620013000              238.000  GAL  |      20.00000        4760.00|      24.00000        5712.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0100 620013960              317.000  GAL  |      45.00000       14265.00|      55.01000       17438.17| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0110 620014000              232.000  GAL  |      20.00000        4640.00|      24.00000        5568.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0120 620014960              311.000  GAL  |      45.00000       13995.00|      55.01000       17108.11| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       299,372.75|           $       306,460.74|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       299,372.75|           $       306,460.74|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 018                     CONTRACT ID : 03408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME : 10/20/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : N OF BIG SKY - NORTH 
     PROJECT(S) : (6213060000) NH 50-2(60)61 
                  N OF BIG SKY - NORTH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       177,404.20    108.3375% 100.0000% 
   1   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $       163,751.38    100.0000%  92.3041% 
   2   2567            HOLLOW CONTRACTING INC                                           $       172,043.79    105.0640%  96.9784% 
   3   2065            BIG SKY ASPHALT INC                                              $       186,353.68    113.8028% 105.0447% 
   4   2050            RIVERSIDE CONTRACTING INC                                        $       188,662.62    115.2128% 106.3462% 
   5   6271            KNIFE RIVER - BELGRADE                                           $       190,770.30    116.5000% 107.5343% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6689                |(   2  ) 2567 
                                          |ENGINEER'S ESTIMATE          |PAVEMENT MAINTENANCE SOLUTIO |HOLLOW CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER, PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   21000.00000       21000.00|   22000.00000       22000.00|   31300.00000       31300.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718            67462.000  SQYD |       0.60000       40477.20|       0.49000       33056.38|       0.42000       28334.04 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              115.200  TON  |     400.00000       46080.00|     425.00000       48960.00|     433.00000       49881.60 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            40000.000  UNIT |       0.90000       36000.00|       0.80000       32000.00|       0.90000       36000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 620013000              130.000  GAL  |      38.00000        4940.00|      25.00000        3250.00|      24.50000        3185.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0070 620013960              171.000  GAL  |      65.00000       11115.00|      55.00000        9405.00|      51.45000        8797.95 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0080 620014000              104.000  GAL  |      38.00000        3952.00|      25.00000        2600.00|      24.50000        2548.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0090 620014960              136.000  GAL  |      65.00000        8840.00|      55.00000        7480.00|      51.45000        6997.20 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       177,404.20|           $       163,751.38|           $       172,043.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       177,404.20|           $       163,751.38|           $       172,043.79 
==================================================================================================================================== 
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     CALL ORDER   : 018                     CONTRACT ID : 03408                        COUNTIES : Gallatin 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 2065                |(   4   ) 2050               |(   5  ) 6271 
                                          |BIG SKY ASPHALT INC          |RIVERSIDE CONTRACTING INC    |KNIFE RIVER - BELGRADE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER, PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   15000.00000       15000.00|   44000.00000       44000.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718            67462.000  SQYD |       0.69000       46548.78|       0.51000       34405.62|       0.65000       43850.30 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              115.200  TON  |     493.27000       56824.70|     420.00000       48384.00|     525.00000       60480.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            40000.000  UNIT |       0.96000       38400.00|       0.89000       35600.00|       0.95000       38000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 620013000              130.000  GAL  |      27.90000        3627.00|      24.00000        3120.00|      30.00000        3900.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0070 620013960              171.000  GAL  |      58.80000       10054.80|      51.00000        8721.00|      60.00000       10260.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0080 620014000              104.000  GAL  |      27.90000        2901.60|      24.00000        2496.00|      30.00000        3120.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0090 620014960              136.000  GAL  |      58.80000        7996.80|      51.00000        6936.00|      60.00000        8160.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       186,353.68|           $       188,662.62|           $       190,770.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       186,353.68|           $       188,662.62|           $       190,770.30 
==================================================================================================================================== 
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     CALL ORDER   : 019                     CONTRACT ID : 07408                        COUNTIES : Custer 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4 
                                          CONTRACT TIME :   30  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : INT MAIN & STREVELL - MILES CITY 
     PROJECT(S) : (6463035000) STPU-STPP 23-1(35)0 
                  INT MAIN & STREVELL - MILES CITY 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       153,085.25    128.1965% 100.0000% 
   1   2607            CENTRAL ELECTRIC INC                                             $       119,414.51    100.0000%  78.0052% 
   2   2084            MONTANA LINES INC                                                $       161,589.56    135.3182% 105.5553% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2607                |(   2  ) 2084 
                                          |ENGINEER'S ESTIMATE          |CENTRAL ELECTRIC INC         |MONTANA LINES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   Traffic Signal,  ADA Improvements, Signing 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   20000.00000       20000.00|   19382.00000       19382.00|   26355.00000       26355.00 
  MOBILIZATION                            |                             |                             | 
0030 301020340               20.000  CUYD |      80.00000        1600.00|      35.20000         704.00|      22.00000         440.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0040 301020718              265.000  SQYD |      10.00000        2650.00|      12.10000        3206.50|      12.10000        3206.50 
  COVER - TYPE 1                          |                             |                             | 
0050 401020042               16.000  TON  |     200.00000        3200.00|     440.00000        7040.00|     440.00000        7040.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0060 402020368                0.800  TON  |     800.00000         640.00|    2200.00000        1760.00|    2200.00000        1760.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0070 603012805               11.400  LNFT |     200.00000        2280.00|      86.90000         990.66|     170.00000        1938.00 
  RCP IRR 12 IN CLASS 3                   |                             |                             | 
0080 608010020              123.900  SQYD |     125.00000       15487.50|      69.30000        8586.27|      70.00000        8673.00 
  SIDEWALK-CONCRETE 4 IN                  |                             |                             | 
0090 608010125                8.600  SQYD |     500.00000        4300.00|     416.90000        3585.34|     325.00000        2795.00 
  TRUNCATED DOMES                         |                             |                             | 
0100 609010200              159.400  LNFT |      50.00000        7970.00|      40.70000        6487.58|      45.00000        7173.00 
  CURB AND GUTTER-CONC                    |                             |                             | 
0110 616183000                6.300  CUYD |    1300.00000        8190.00|     927.23000        5841.55|    1065.00000        6709.50 
  FOUNDATION-CONCRETE                     |                             |                             | 
0120 616343920              315.000  LNFT |      14.00000        4410.00|      17.63000        5553.45|       9.00000        2835.00 
  CONDUIT-PLASTIC 2 IN                    |                             |                             | 
0130 616783002                4.000  EACH |     455.00000        1820.00|     520.00000        2080.00|     375.00000        1500.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 019                     CONTRACT ID : 07408                        COUNTIES : Custer 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2607               |(   2  ) 2084 
                                          |ENGINEER'S ESTIMATE          |CENTRAL ELECTRIC INC         |MONTANA LINES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 616783003                1.000  EACH |     650.00000         650.00|     611.00000         611.00|     505.00000         505.00 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
0150 617033214              150.000  LNFT |       1.75000         262.50|       1.10000         165.00|       0.85000         127.50 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0160 617033614              663.000  LNFT |       2.00000        1326.00|       3.80000        2519.40|       1.50000         994.50 
  CABLE-COPPER 12AWG14-600V               |                             |                             | 
0170 617123106              343.000  LNFT |       1.75000         600.25|       1.38000         473.34|       1.40000         480.20 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
0180 617123110             1278.000  LNFT |       1.00000        1278.00|       0.84000        1073.52|       0.65000         830.70 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0190 617233020                1.000  EACH |    1100.00000        1100.00|    1196.00000        1196.00|     665.00000         665.00 
  CONTROLLER-CAB PEDESTAL TYPE M          |                             |                             | 
0200 617303225                2.000  EACH |     475.00000         950.00|     403.00000         806.00|     350.00000         700.00 
  LUMINAIRE ASSEMBLY-250 W S.V.           |                             |                             | 
0210 617333150                1.000  EACH |    2300.00000        2300.00|    2060.50000        2060.50|    2165.00000        2165.00 
  SERV ASSEMB-50 AMP                      |                             |                             | 
0220 617503130               10.000  EACH |    1000.00000       10000.00|     871.00000        8710.00|    1080.00000       10800.00 
  SIG-TRAF 3 COL-1 WAY 12-12-12           |                             |                             | 
0230 617553020                8.000  EACH |     740.00000        5920.00|     598.00000        4784.00|     465.00000        3720.00 
  SIG-PEDESTRIAN TYPE 2                   |                             |                             | 
0240 617605041                1.000  EACH |     500.00000         500.00|    1040.00000        1040.00|     850.00000         850.00 
  CONTLR/TRAF-ACTUAT TYPE 4-A             |                             |                             | 
0250 617673160                1.000  EACH |     900.00000         900.00|     637.00000         637.00|    1095.00000        1095.00 
  SIG STANDARD TYPE 1-160                 |                             |                             | 
0260 617695905                2.000  EACH |    1100.00000        2200.00|     754.00000        1508.00|    4205.00000        8410.00 
  SIG STANDARD TYPE 2-A-900-5             |                             |                             | 
0270 617715054                1.000  EACH |    1500.00000        1500.00|    1066.00000        1066.00|    4525.00000        4525.00 
  SIG STANDARD TYPE 3-A-500-4             |                             |                             | 
0280 617715095                1.000  EACH |    5000.00000        5000.00|    1066.00000        1066.00|    4385.00000        4385.00 
  SIG STANDARD TYPE 3-A-900-5             |                             |                             | 
0290 617763405                2.000  EACH |    6000.00000       12000.00|    2964.00000        5928.00|    6445.00000       12890.00 
  DETECTOR - VIDEO                        |                             |                             | 
0300 617903250                4.000  EACH |     260.00000        1040.00|     201.50000         806.00|     260.00000        1040.00 
  PUSH BUTTON/PEDESTRIAN                  |                             |                             | 
0310 618020000                       LUMP |   20000.00000       20000.00|    6955.00000        6955.00|   15145.00000       15145.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 619010086               27.000  SQFT |      27.00000         729.00|      26.00000         702.00|      27.50000         742.50 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0330 619010088               21.200  SQFT |      25.00000         530.00|      27.00000         572.40|      36.30000         769.56 
  SIGNS-SHEET ALUM REFL SHT (DG)          |                             |                             | 
0340 619010230               10.000  EACH |      36.00000         360.00|      66.00000         660.00|      21.30000         213.00 
  REMOVE SIGNS                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 019                     CONTRACT ID : 07408                        COUNTIES : Custer 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2607               |(   2  ) 2084 
                                          |ENGINEER'S ESTIMATE          |CENTRAL ELECTRIC INC         |MONTANA LINES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 619010340              282.000  LB   |       6.00000        1692.00|       4.00000        1128.00|       6.30000        1776.60 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0360 619010770                2.000  EACH |     420.00000         840.00|     616.00000        1232.00|     360.00000         720.00 
  SQ TUBULAR SLIP BASE BKWY-3 IN          |                             |                             | 
0370 620010301                5.000  GAL  |     380.00000        1900.00|      13.20000          66.00|     245.00000        1225.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0380 620013960                6.000  GAL  |      60.00000         360.00|      11.00000          66.00|    1540.00000        9240.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0390 621012110                2.000  EACH |     800.00000        1600.00|    1683.00000        3366.00|    1075.00000        2150.00 
  RESET DROP INLET                        |                             |                             | 
     SECTION TOTALS                       |           $       153,085.25|           $       119,414.51|           $       161,589.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       153,085.25|           $       119,414.51|           $       161,589.56 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 020                     CONTRACT ID : 01408                        COUNTIES : Sanders 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   15  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 2003-SIGNING-WEST OF THOMPSON FALLS 
     PROJECT(S) : (5861110000) HSIP 6-1(110)49 
                  2003-SIGNING-WEST OF THOMPSON FALLS 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $        19,660.00     87.0104% 100.0000% 
   1   4227            HIGHWAY TECHNOLOGIES INC - MISSOULA                              $        22,595.00    100.0000% 114.9288% 
   2   2084            MONTANA LINES INC                                                $        38,975.90    172.4979% 198.2497% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4227                |(   2  ) 2084 
                                          |ENGINEER'S ESTIMATE          |HIGHWAY TECHNOLOGIES INC - M |MONTANA LINES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING, ELECTRICAL 
                                          |                             |                             | 
0010 104030010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    2800.00000        2800.00|    6000.00000        6000.00|    6785.00000        6785.00 
  MOBILIZATION                            |                             |                             | 
0030 616183000                0.500  CUYD |    1300.00000         650.00|    1100.00000         550.00|    1280.00000         640.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0040 616343914               50.000  LNFT |      14.75000         737.50|       6.00000         300.00|      11.00000         550.00 
  CONDUIT-PLASTIC 1 1/2 IN                |                             |                             | 
0050 617033114               70.000  LNFT |       1.50000         105.00|       1.25000          87.50|       0.50000          35.00 
  CABLE-COPPER 2AWG14-600V                |                             |                             | 
0060 617123110               60.000  LNFT |       0.90000          54.00|       1.25000          75.00|       0.65000          39.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0070 617333120                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2357.00000        2357.00 
  SERV ASSEMB-20 AMP                      |                             |                             | 
0080 617483101                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     445.00000         445.00 
  SIG-TRAF 1 COLOR-1 WAY 8                |                             |                             | 
0090 617673200                1.000  EACH |    1000.00000        1000.00|     400.00000         400.00|     945.00000         945.00 
  SIG STANDARD TYPE 1-200                 |                             |                             | 
0100 618030080                       LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    3815.00000        3815.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 619010051               48.000  SQFT |      30.00000        1440.00|      28.00000        1344.00|      26.85000        1288.80 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0120 619010086               48.700  SQFT |      25.00000        1217.50|      25.00000        1217.50|      28.00000        1363.60 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0130 619010230                3.000  EACH |      46.00000         138.00|      35.00000         105.00|      21.00000          63.00 
  REMOVE SIGNS                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 020                     CONTRACT ID : 01408                        COUNTIES : Sanders 
     LETTING DATE : 04/24/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4227               |(   2  ) 2084 
                                          |ENGINEER'S ESTIMATE          |HIGHWAY TECHNOLOGIES INC - M |MONTANA LINES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 619010240                1.000  EACH |     170.00000         170.00|      80.00000          80.00|      65.00000          65.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0150 619010320              320.000  LB   |       5.00000        1600.00|       5.00000        1600.00|      14.35000        4592.00 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0160 619010410               30.000  LNFT |      46.00000        1380.00|      45.00000        1350.00|     420.00000       12600.00 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
0170 619010480               16.000  LNFT |      12.00000         192.00|      21.00000         336.00|      37.00000         592.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0180 619010490               34.000  LNFT |      14.00000         476.00|      25.00000         850.00|       8.25000         280.50 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0190 619010724                2.000  EACH |     800.00000        1600.00|     850.00000        1700.00|    1010.00000        2020.00 
  FRANG SIGN POST BKWY - S5 X 10          |                             |                             | 
     SECTION TOTALS                       |           $        19,660.00|           $        22,595.00|           $        38,975.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        19,660.00|           $        22,595.00|           $        38,975.90 
==================================================================================================================================== 
 
 


